. e 351 NW North Street
Lewis County Facilities Chehalis WA 98532

BID PACKET FOR:

Central Shop 2™ Floor Renovation

PROJECT # 31-1404

OFFERED BY:

LEWIS COUNTY
DEPARTMENT OF CENTRAL SERVICES
FACILITIES DIVISION
571 NW Prindle Street
Chehalis, WA 98532
Mailing Address:

351 NW North Street
Chehalis WA 98532
Phone: 360-740-1192
Fax: 360-740-2720



BID PACKET CONTENTS

1. BID ADVERTISEMENT/INSTRUCTIONS TO BIDDERS

2. RESPONSIBILITY CRITERA

3. CHECKLIST

4. PLANS AND SPECIFICATIONS

5. CENTRAL SERVICES CONTRACT/GENERAL CONDITIONS/SPECIAL CONDITIONS

6. PREVAILING WAGE NOTICE

7. PERFORMANCE BOND

8. CERTIFICATE OF INSURANCE

9. DECLARATION OF OPTION FOR INVESTMENT OF RETAINED PERCENTAGE

10.  BID FORM



1.

Call for Bids

and

Instructions to Bidders



CALL FOR BIDS

April 8, 2014
The Lewis County Facilities Division is requesting bids for the Central Shop 2™ Floor Renovation Project, located at 109
Forest-Napavine Rd, Chehalis WA. Bid documents are available at:
Facilities Division Office, 571 N.W. Prindle Street.,Chehalis, WA.
Or online at www.lewiscountywa.gov.

Project Name and #:  Central Shop 2™ Floor Renovation Project

Location of work: 109 Forest Napavine Rd, Chehalis, WA

Contact Person: Doug Carey, Facilities Manager
(360) 740-1192

Site Visit: Jerry Bland, Project Coordinator, 360 740-1192

Bidding Instructions:

Bid envelopes must be sealed and clearly labeled as: Central Shop 2" Floor Renovation Project, and delivered
by 3:00 PM on the due date. Bids may be hand delivered to the Facilities Office 571 Prindle St. Chehalis WA
98532 or mailed to:

Lewis County Facilities
351 NW North St.
Chehalis, WA 98532

Bids Due: 3:00 PM April 30, 2014

SEALED BIDS MUST BE DELIVERED BY OR BEFORE
3:00 P.M. on Friday, April 30, 2014

(Lewis County official time is displayed on Axxess Intertel phones in the Facilities Office. Bids submitted after 3:00 PM will not
be considered for this project.)

The Lewis County Central Services Department in accordance with Title VI of the Civil Rights Act of 1964, 78
Stat. 252, 42 U.S.C. 2000d to 2000d-4 and Title 49, Code of Federal Regulations, Department of
Transportation, subtitle A, Office of the Secretary, Part 21, nondiscrimination in Federally assisted programs of
the Department of Transportation issued pursuant to such Act, hereby notifies all bidders that it will
affirmatively ensure that in any contract entered into pursuant to this advertisement, disadvantaged business
enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be
discriminated against on the grounds of race, color or national origin in consideration for an award.



INSTRUCTIONS TO BIDDERS

FOR LEWIS COUNTY FACILITIES CONSTRUCTION PROJECTS
PART 0 — GENERAL CONDITIONS
0.01 EXPLANATION TO PROSPECTIVE BIDDERS

A. Any prospective bidder desiring an explanation or interpretation of the solicitation, drawings,
specifications, etc., must submit a request in writing to the Architect/Engineer (A/E) or owner if no A/E,
7 calendar days before the bid due date. Oral explanations or instructions given before the award of a
contract will not be binding. Any information given a prospective bidder concerning a solicitation will
be furnished promptly to all other prospective bidders by addendum to the solicitation, if that
information is necessary in submitting bids or if the lack of it would be prejudicial to other prospective
bidders.

B. In accordance with the legislative findings and policies set forth in Chapter 39.19 RCW the State of
Washington encourages participation in all of its contracts by MWBE firms certified by the Office of
Minority and Women’s Business Enterprises (OMWBE). Participation may be either on a direct basis in
response to this invitation or as a subcontractor to a bidder. However, unless required by federal statutes,
regulations, grants, or contract terms referenced in the contract documents, no preference will be
included in the evaluation of bids, no minimum level of MWBE participation shall be required as a
condition for receiving an award and bids will not be rejected or considered non-responsive on that
basis.

C. Any affirmative action requirements set forth in federal regulations or statutes included or referenced in
the contract documents will apply.

D. In accordance with RCW 39.04.320 the State of Washington requires 15% Apprenticeship
Participation for all projects estimated to cost one million dollars or more. On applicable projects the
bid advertisement and Bid Proposal form shall establish a minimum required percentage of apprentice
labor hours compared to the total labor hours. Bidders may contact the Department of Labor and
Industries, Specialty Compliance Services Division, Apprenticeship Section, P.O. Box 44530, Olympia,
WA 98504-4530, by phone (360) 902-5320, and e-mail at thum235@Ini.wa.gov, to obtain information
on available apprenticeship programs.

0.02 PREPARATION OF BIDS - CONSTRUCTION

A. Bids must be: (1) submitted on the bid proposal forms, or copies of forms, furnished by the Owner or the
Owner’s agent, and (2) signed in ink. The person signing a bid must initial each change appearing on
any bid form. If the bid is made by a corporation, it shall be signed by the corporation’s authorized
designee. The address of the bidder shall be typed or printed on the bid form in the space provided.

B. The bid form may require bidders to submit bid prices for one or more items on various bases,
including: (1) lump sum base bid; (2) lump sum bid alternate prices; (3) unit prices; or (4) any
combination of items (1) through (3) above.

C. If the solicitation includes alternate bid items, failure to bid on the alternates may disqualify the bid. If
bidding on all items is not required, bidders should insert the words “no bid” in the space provided for
any item on which no price is submitted.

D. Substitute bid proposals will not be considered unless this solicitation authorizes their submission.

0.03 BID GUARANTEE

A. When the sum of the base bid plus all additive bid alternates is $35,000.00 or less, bid security is not
required. When the sum of the base bid plus all additive alternates is greater than $35,000.00, a bid
guarantee in the amount of 5% of the base bid amount is required. Failure of the bidder to provide bid
guarantee when required shall render the bid non-responsive.

B. Acceptable forms of bid guarantee are: A bid bond or postal money order, or certified check or cashier’s
check made payable to the Lewis County Treasurer. The Owner will return bid guarantees (other than
bid bond) to unsuccessful bidders as soon as practicable, but not sooner than the execution of a contract



with the successful bidder. The successful bidder’s bid guarantee will be returned to the successful
bidder with its official notice to proceed with the work of the contract.

C. The bidder will allow 60 days from bid opening date for acceptance of its bid by the Owner. The bidder
will return to the Owner a signed contract, insurance certificate and bond or bond waiver within 15 days
after receipt of the contract. If the apparent successful bidder fails to sign all contractual documents or
provide the bond and insurance as required or return the documents within 15 days after receipt of the
contract, the Owner may terminate the award of the contract.

D. In the event a bidder discovers an error in its bid following the bid opening, the bidder may request to
withdraw its bid under the following conditions:

1. Written notification is received by the Owner within 24 hours following bid opening.

2. The bidder provides written documentation of the claimed error to the satisfaction of the Owner
within 72 hours following the bid opening. The Owner will approve or disapprove the request
for withdrawal of the bid in writing. If the bidder’s request for withdrawal of its bid is approved,
the bidder will be released from further obligation to the Owner without penalty. If it is
disapproved, the Owner may retain the bidder’s bid guarantee.

0.04 ADDITIVE OR DEDUCTIVE BID ITEMS
A. The low bidder, for purposes of award, shall be the responsive bidder offering the low aggregate amount
for the base bid item, plus additive or deductive bid alternates selected by the Owner, and within funds
available for the project. The bidder agrees to hold all bid alternate prices for sixty (60) days from date
of bid opening.

0.05 ACKNOWLEDGEMENT OF ADDENDA
A. Bidders shall acknowledge receipt of all addenda to this solicitation by identifying the addenda numbers
in the space provided for this purpose on the bid proposal form. Failure to do so may result in the bid
being declared non-responsive.

0.06 SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK

A. The bidder acknowledges that it has taken steps necessary to ascertain the nature and location of the
work, and that it has investigated and satisfied itself as to the general and local conditions which can
affect the work or its cost, including but not limited to (1) conditions bearing upon transportation,
disposal, handling, and storage of materials; (2) the availability of labor, water, electric power, and road;
(3) uncertainties of weather, river stages, tides, or similar physical conditions at the site; (4) the
conformation and conditions of the ground; and (5) the character of equipment and facilities needed
preliminary to and during the work. The bidder also acknowledges that it has satisfied itself as to
character, quality, and quantity of surface and subsurface materials or obstacles to be encountered
insofar as this information is reasonably ascertainable from an inspection of the site, including
exploratory work done by the Owner, as well as from the drawings and specifications made a part of this
contract. Any failure of the bidder to take the actions described and acknowledged in this paragraph will
not relieve the bidder from responsibility for estimating properly the difficulty and cost of successfully
performing the work.

0.07 BID AMOUNTS

A. The bid prices shown for each item on the bid proposal shall include all labor, material, equipment,
overhead and compensation to complete all of the work for that item.

B. The actual cost of building permit (only) and the public utility hookup fees will be a direct
reimbursement to the Contractor or paid directly to the permitting agency by the Owner. Fees for these
permits should not be included by the Bidder in the bid amount.

C. The Bidder agrees to hold the base bid prices for sixty (60) days from date of bid opening.

0.08 TAXES



A. The bid amounts shall not include Washington State Sales Tax (WSST). All other taxes imposed by law
shall be included in the bid amount. The Owner will include WSST in progress payments. The
Contractor shall pay the WSST to the Department of Revenue and shall furnish proof of payment to the
Owner if requested. [NOTE: Contractor must bond for contract amount plus the WSST.]

0.09 SUBMISSION OF BIDS
A. Bid Proposals must be submitted on or before the time specified in the Advertisement for Bids.

B. If the base bid and the sum of the additive alternates is one million dollars or more, the Bid Proposal
shall comply with the following requirements:

1. Pursuant to RCW 39.30.060, if the base bid and the sum of the additive alternates is one million
dollars or more, the Bidder shall provide names of the Subcontractors with whom the Bidder will
subcontract for performance of heating, ventilation and air conditioning (HVAC), plumbing, and
electrical.

The Bidder can name itself for the performance of the work.

3. The Bidder shall not list more than one Subcontractor for each category of work identified
UNLESS Subcontractors vary with bid alternates, in which case the Bidder must indicate which
Subcontractor will be used for which alternate.

4. Failure of the Bidder to submit as part of the bid the NAMES of such Subcontractors or to name
itself to perform such work shall render the Bidder's bid nonresponsive and, therefore, void.

C. The Bid Proposal shall be submitted in a sealed envelope addressed to the office specified in the
Advertisement for Bids. The envelope shall have printed on the outside:

1. The project number and description.

2. The name and address of the bidder.

3. Identification as Bid Proposal.

D. Prior to the bid opening, the Owner’s representative will designate the official bid clock. Any part of the
bid proposal or bid modification not received prior to the times specified, per the designated bid clock,
will not be considered and the bid will be returned to the bidder unopened.

E. A bid may be withdrawn in person by a bidder’s authorized representative before the opening of the
bids. Bidder(s) representative will be required to show ID and sign on bid summary sheet before it will
be released.

F. People with disabilities who wish to request special accommodation, (e.g., sign language interpreters,
Braille, etc.) need to contact the Owner ten (10) working days prior to the scheduled bid opening.

N

0.10 BID RESULTS
A. After the Bid Opening, Bidders may obtain bid results from Lewis County by calling (360) 740-1192 or
by logging on to Lewis County’s web site: https://www.lewiscountywa.gov. Bid results may also be
obtained from the A/E.

0.11 LOW RESPONSIBLE BIDDER
A. If applicable, it is the intent of the Owner to award a contract to the low responsible bidder. In

determining the bidder’s responsibility, the Owner shall consider an overall accounting of the attached
“DIVISION 00 RESPONSIBILITY CRITERIA”. Upon Owner’s request, the apparent low bidder
must supply the requested information within two (2) business days of request by Owner. Withholding
information or failure to submit all the information requested within the time provided shall render the
bid nonresponsive. If the Owner determines that the apparent low bidder is not responsible, the Owner
will notify the bidder of its preliminary determination in writing. Within three (3) days after receipt of
the preliminary determination, the bidder may withdraw its bid or request a hearing. The Owner will
schedule a hearing within three (3) working days of receipt of the bidder’s request. The hearing
members will include the Central Services Director, Facilities Manager, Deputy Prosecuting Attorney,
and Project Manager. The Owner will issue a Final Determination after reviewing information



presented at the hearing. The Owner’s Final Determination is specific to this project, and will have no
effect on other or future projects.

. “SUBCONTRACTOR RESPONSIBILITY CRITERIA” In accordance with SHB 2010 amending

RCW 39.04 the Contractor shall include the language of this paragraph in each of its first tier
subcontracts, and shall require each of its subcontractors to include the same language of this section in
each of their subcontracts, adjusting only as necessary the terms used for the contracting parties. The
requirements of this paragraph apply to all subcontractors regardless of tier. At the time of subcontract
execution, the Contractor shall verify that each of its first tier subcontractors meets the following bidder
responsibility criteria:
1. Have a current certificate of registration as a contractor in compliance with chapter 18.27 RCW,
which must have been in effect at the time of subcontract bid submittal;
2. Have a current Washington Unified Business Identifier (UBI) number; and if applicable, have:
a. Have Industrial Insurance (workers’ compensation) coverage for the subcontractor’s
employees working in Washington, as required in Title 51 RCW;
b. A Washington Employment Security Department number, as required in Title 50 RCW;
c. A Washington Department of Revenue state excise tax registration number, as required in
Title 82 RCW;
d. An electrical contractor license, if required by Chapter 19.28 RCW;
An elevator contractor license, if required by Chapter 70.87 RCW.
f. Not be disqualified from bidding on any public works contract under RCW 39.06.010 or
39.12.065 (3).

e

0.12 CONTRACT AWARD

A.

onw

o

The Owner will evaluate bids responsiveness and responsibility.
A bid will be considered responsive if it meets the following requirements:
It is received at the proper time and place.
It meets the stated requirements of the bid proposal.
It is submitted by a licensed/registered contractor within the State of Washington at the time of
bid opening and is not banned from bidding by the Department of Labor and Industries.

5. Itis accompanied by a bid guarantee, if required.
It meets an overall accounting of the responsibility criteria established for the project.
The Owner reserves the right to accept or reject any or all bid proposals and to waive informalities.
The Owner may negotiate bid price adjustments with the low responsive bidder, including changes in
the contract documents, to bring the bid within the available funding per RCW 39.04.015.
The apparent low bidder, for purpose of award, shall be the responsive bidder offering the low aggregate
amount for the base bid plus selected additive or deductive bid alternates and meeting all other bid
submittal requirements.
The Contract will only become effective when signed by the Owner. Prior to the Owner’s signature, any
and all costs incurred shall be the sole responsibility of the bidder.
The Owner reserves the right to not award any contract should funding not be available or should
funding be withdrawn for this project.
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0.13 DOCUMENTS (ATTACHED)

1)
2)
3)
4)
5)
6)
7)

Advertisement for Bids/Instructions to Bidders
Responsibility Criteria (if applicable)

Bid Packet Checklist

Specifications/Scope of Work

Washington State Prevailing Wage Rates
General and Supplemental Conditions
Certificate of Insurance form



8)
9)
10)
11)

Performance Bond Form

Non-Collusion Affidavit

Declaration of Option for Retained Percentage
Bid Form



2.
RESPONSIBILITY
CRITERIA



Division 00
Responsibility Criteria
Low Responsible Bidder

It is the intent of the Owner to award a contract to the low responsible bidder. In determining the bidder’s
responsibility, the Owner shall consider an overall accounting of the items listed below. The bidder must
submit the following information, demonstrating that they meet the listed criteria:

1. Capacity

Category Required Information / Criteria

a Current Workload On a separate sheet, list all the major projects your
firm has in progress or are projected to commence
during the next 6 months, giving the name of project,
Owner, architect, contract amount, percentage
complete and scheduled completion date. Failure to
list all major projects shall render the bid non-
responsive.

List the current or projected workload for the next 12
months including this Contract, expressed in total
contract value.

$

List actual contracted workload for the previous 12
months, expressed in total contract value.

$

The bidder’s current or projected workload, during
the life of this contract, shall not exceed 150% of the
actual contracted workload over the previous 12
months unless the bidder can demonstrate to the
Owner’'s satisfaction that it has the capacity to
assume the additional work of this project, provide
adequate staffing, and meet project demands.

2. Previous Experience

Category Required Information / Criteria

O  List of Completed Projects On a separate sheet, list all the major projects
($75,000 and above) your firm has completed in
each of the past five (5) years, giving the name of
project, Owner (contact name and phone numbers,
architect (contact name and phone numbers),
contract amount, date of completion and percentage
of the cost of the work performed with your own
forces. This information will be used for references.



O  Experience of Superintendent Submit resume and references if different than
or Project Manager above, of the person proposed by the bidder to
superintend the work. This person shall have
managed projects of similar complexity and similar
size, and successfully completed the project within
the last three (3) years.

Superintendent and/or Project Manager shall not be
replaced on the project without full consent of the
Owner.

O  Equipment Submit affidavit that firm has equipment necessary to
perform all phases of work, including HMA pavers,
planning or grinding machines, asphalt saws, etc.

3. Ability to Perform Within Time Specified

Category Required Information / Criteria

O  Contractor’'s Ability to Meetthe ~ On a separate sheet, list the project titles, original
Project Schedule contract time, and change order time extensions for
three specific projects. Bidder shall document that it
achieved substantial completion of three previous
projects of similar size and scope within no more
than 105% of the final contracted time for completion
(including change ordered adjustments).

4. References

Category Required Information / Criteria
O  References from Owners of Owner will check references by contacting owners of
Previous Projects previous projects on bidder’s performance over the

last five years. On average, such references shall be
satisfactory or better on a five category scale with
“satisfactory” at mid scale. A reference score sheet
will be utilized for rating completed projects of similar
scope and value.

O  Public Agency Debarment Bidder shall not have been debarred by any Public
agency within the last two (2) years.

The apparent low bidder must provide the above required information within two (2) working days of
receiving Owner notification. Failure to submit such information to the satisfaction of the Owner within the
time provided shall render the bid non-responsive.

If the Owner determines that the apparent low bidder is not responsible, the Owner will notify the
bidder of its preliminary determination in writing. Within three (3) days after receipt of the preliminary
determination, the bidder may withdraw its bid or may request a hearing. The Owner will schedule a
hearing within three (3) working days of receipt of the bidder’s request. The Owner will issue a Final



Determination after reviewing information presented at the hearing. The Owner’s Final Determination
is specific to this project, and will have no effect on other or future projects.



3.

BID DOCUMENT
CHECK LIST

(Lewis County Forms Only)

The following items must be returned in the completed bid package:

1. Signed Bid Form
2. Bid Security or Bid Bond

3. Non Collusion Affidavit



4.

Project Scope and Specifications



Specifications

Scope of Work

The intent of this project is to renovate areas located on the second floor of the Central Shop building for future uses
including uses during emergencies and relief efforts.

Demolition

Demo areas identified on attached drawings and prep for installation of new building systems, including, but not limited
to: new ductless Heat Pump system(s), electrical systems, including an emergency generator, plumbing systems.

1* Floor demo: Remove and dispose of unused Birchfield heating boiler. Demo all piping and connections ensuring
pipes are sealed at walls. Be aware of potential for ACM’s or other hazardous materials. (See “Good Faith Survey”).
Remove and replace identified hollow metal door and frame on NW corner of building. Add/alternate Demo- Demo
existing single restroom and fixtures.

2" Floor demo: Remove and dispose of identified walls, plumbing and electrical. Remove all floor coverings in
identified areas. Remove identified glue up ceiling tiles. Remove all wall paneling in identified areas.

New Construction

1st Floor- Add alternate- Renovate single restroom to accommodate 2 ADA accessible restrooms, as shown on attached
drawings

2" Floor-

Framing- Infill floor area above boiler with fir joists or TII’s. Construct new walls as specified in drawings.

Drywall- cover new walls with 1 hr. fire rated type X gypsum board and/or sound attenuating gypsum board as indicated.
Cover existing walls with 1 hr. rated Type X gypsum board.

Finishes-

Walls-wallboard shall be taped and textured w/ light orange peel. Wallboard and texture shall be primed with product
identified for use on new walls. Paint shall be Kelly-Moore Enviro-Coat or equivalent. Eggshell finish, color Rainier
White. Restroom walls shall be enamel finish.

Floors- Floor covering shall be commercial grade carpet tile, Shaw XXXX or equivalent, 24” tile size. Restroom flooring
shall be commercial grade sheet vinyl, coved to make integral base and sealed seams. Contractor shall provide sample
board to owner for color and pattern selection.

HVAC-

Restrooms- Exhaust Fans min 150 CFM, vented to outside through wall.

Conference Area- 1 Mitsubishi Ductless Heat Pump, Mitsubishi Ductless Split system- Mr. P or Slim w/ PEA/PEAD
ducted indoor unit or equivalent with Variable Speed Inverter Compressor technology. Unit to be ducted to provide
coverage to conference space and secure hallway. Approx. 2 Y2 ton unit. System shall provide fresh outdoor air intake
capacity.

Server room- Mitsubishi Electric split system, M or Mr. P, air conditioning unit with Variable Speed Inverter Compressor
technology or approved equivalent. The system shall consist of a Wall Mounted indoor section with wired, wall mounted
controller and a horizontal discharge, single phase outdoor unit. The system shall be comprised of two (2) approximately
3 ton units for redundancy during normal operation and also provide maximum system capacity when needed. System
shall be configured to provide outside air intake to control humidity.

Communications Room- One Mitsubishi Electric split system heat pump, M or P, units with Variable Speed Inverter
Compressor technology or approved equivalent, approx. 2.5 ton capacity. The system shall consist of a Wall Mounted
indoor section with wired, wall mounted controller and a horizontal discharge, single phase outdoor unit. System shall
provide fresh outdoor air intake capacity.

Electrical



Emergency Power- Contractor shall provide 1 dual fuel emergency generator (natural gas-propane) to provide 35 kW
120/208 V service to remodeled area. Automatic Transfer switch, to switch from commercial to generator power, and
provided scheduled exercise function, to be located on first floor near main electrical service and feeding new service
panel in secure corridor on 2™ floor outside server room. This will be considered emergency power for code requirement
purposes, due to the nature of the service of the remodeled area and computer servers to support emergency functions
throughout the County. This service will also need to have an integral surge/spike protection system to protect computer
equipment from damage during generator startup/shutdown cycles or other potential harmful over/under voltages. As an
add/alternate, the County may elect to provide standby generator power to minimal areas of the Central Shop located
outside the remodel area. Should this option be chosen, a separate transfer switch and distribution pathway shall be
provided as per NEC.

Emergency generator circuits shall be labeled as per NEC requirements. Receptacles shall be color coded to provide
visual reference between those serviced by generator circuit, normal power and generator power with UPS backup.
Power- All power shall be run in EMT conduit. Conduit and J-boxes shall be color coded and labeled as per Code
requirements.

Lighting- All fixtures in remodel area shall be considered emergency fixtures due to the nature of the functions supported.
Additional egress lighting shall be added to meet code requirements in the remainder of the building. The fixtures at the
head and foot of each stairwell shall also have integral battery backup.

Fiber and Low Voltage- All network wiring shall be minimum Category Se and terminated with RJ45 female connection
at wall locations and on patch panel in server room. All wiring shall be run in EMT conduit back to server room location
for termination. Conduits shall be bushed with plastic bushings identified for this use.

EXAMINATION OF CONTRACT AND SITE
It is each Bidder’s responsibility, before submitting a Bid, to:
1. Examine the Bidding Documents thoroughly and all related data.

2. Inspect the site to become familiar with and satisfy Bidder as to the conditions that may affect cost, progress,
performance, and work related to this project.

3. Consider federal, state, and local Laws and Regulations that may affect cost, progress, performance, and work related
to this project, including those related to work within a flood plain.

4. Promptly notify Lewis County Facilities Division of all conflicts, errors, ambiguities, or discrepancies which Bidder
has discovered in or between the Contract Documents and related documents.

REGULATORY REQUIREMENTS

Permits and Fees

The County shall obtain the building permit. Contractor shall be responsible for all other permits required, including but
not limited to: electrical permit, grade and fill permit, plumbing permit. The development authority is the City of
Centralia for this project.

CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS

Temporary Facilities

The Contractor shall provide temporary toilet facilities, and a construction shack. There is a transformer on site, the
contractor will need to supply pole and panel for temporary power.

CONTRACT CLOSEOUT



Cleanup

The Contractor shall, at all times, keep the premises free from accumulation of waste materials and rubbish caused by its
operations. Upon completion of said construction, the Contractor shall remove all waste material and rubbish related to
his work from and about the premises as well as all tools, construction equipment, machinery, supplies, and materials, and
shall leave the buildings and paved areas broom-clean.

SITEWORK

Excavation, Backfilling, and Compacting for Footings
NA

CONCRETE

WORK UNDER THIS SECTION
NA

SUBMITTALS
Material and Color Samples
1. For each specific material sample requested by the Buyer or his representative, submit as arranged prior to contract.

2. Submit triplicate color sample sets showing manufacturers standard options available, for selection purposes.

Product Data
Three (3) copies of manufacturer’s specifications and descriptive literature.

Certification

Three (3) copies of written certification, prepared and signed by Registered Professional Engineer licensed to practice in
State of Washington attesting that building design meets specified loading requirements, requirements of codes and
authorities having jurisdiction at project site, and other requirements specified.

WARRANTIES
All Components: Contractor or Manufacturer’s standard one (1) year workmanship warranty.

Wood:
1. All wood in contact with ground shall be treated by standard method to resist insects and rot.
2. All wood material below BFE +2’ shall be treated to resist moisture damage as required by FEMA Technical
Bulletins 2 and 7-93
3. Wood members above BFE+2’ shall be KD Standard or better.

INSULATION
Insulation
Insulation of renovated area: Ceiling/Walls @ R-19 with approved vapor barrier, floors R-10 under conditioned space.



Ceiling over office areas R-30. The vapor barrier shall have a U.L. class rating flame spread of 25 or less. The product
shall meet ASTM C-1136, Type IL

Doors and Hardware

1. Hollow metal 3/0 x 7/0 door and frame, door and frame 14 ga steel. Hardware shall include 3 butt hinges, Stanley or
equivalent and BEST commercial grade removable core lever lockset. Core to be supplied by owner. Doors to be primed
and painted.

Windows

1. Windows shall be 5°0” x 3°6” vinyl frame Y% slider double pane low E glass.

Finishes

1. Interior- 1* Floor-Floors-sealed concrete, Walls primed and painted Hardi-Board panels or PT plywood.

2" Floor- Floors-24” Carpet tile, Shaw or equivalent with cove base or sheet vinyl (bathroom, coved and
welded, Walls sheetrock, taped and texture light orange peel, paint Enviro-Coat Rainier White.

HVAC
1. Mitsubishi Ductless Split system- Mr. P or Slim w/ PEA/PEAD ducted indoor unit to service 2™ floor enclosed areas.
Outdoor unit to located after discussion with owner and location shall be protected from vehicle traffic by 6 steel bollards

filled with concrete and painted high visibility Traffic yellow..
2. Restroom Exhaust Fan- 150 CFM Broan or Greenheck or equivalent, timer control.

ELECTRICAL
1. Lighting
a. Exterior, Exterior entrances, install 100 w wall pack, Lithonia TWS 50S 120 PE LPI or equal.

b. Interior, Lithonia 2VRS 3 32 AR12 120 V or equal in storage and office areas.

2. Power Requirements
a. Power is to be fed to the Building underground from the PUD service location, as shown on drawing.

3. State electrical permit shall be obtained by contractor.

Plumbing

>

Water closets: Elongated, Wall or floor mount siphon jet, flush valve with white open front seat. No tank-
type water closets shall be used unless specifically approved by the Project Manager.

Urinals: Wall-hung, siphon jet, flush valve with wall chair carrier.

All wall-hung fixtures shall utilize chair carriers, heavy-duty type, and shall be securely mounted to wall. Use
neoprene (rubber) gaskets; no wax.

Hot water heaters shall be central gas fired where possible, electric where applicable.

Automatic flush valves and faucets shall be considered on toilets, urinals, and lavatories where budget allows.
Coordinate with Project Manager..

Provide 17-gauge chrome-plated brass for tubular installatons.

Provide chrome (loose key) stops and supply tubes.
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Provide flexible caulking for sealing fixtures; use plumber’s putty under faucet base.

Provide floor drains in rest rooms; J.R. Smith or Zurn.

Provide sealant under sink rims in addition to surface.

Provide access to shutoff valves and cleanouts.

Fixtures shall be ADA compliant as required.

Flush valves shall be Sloan Royal; faucets shall be Chicago.

Water piping shall be run in ceiling spaces where possible. Avoid buried water piping below floor slabs.
All potable water over 4 inches will be ductile iron; under 4 inches to be Type L copper pipe or PEX where
approved..

ozZzrA-~T

P. All solder shall be lead free. Use Bridget® solder by Harris; use silver solder under concrete below grade,
interior and exterior.
Project Schedule

Project schedule will be coordinated with County staff. Successful bidder will be required to submit project schedule
showing work types and locations, closure requirements and work times to ensure coordination between owner and
contractor.
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AGREEMENT

THIS AGREEMENT is entered into between LEWIS COUNTY ( hereinafter “County” ), and

(hereinafter “Contractor”), for the following project and for the amount of
$ , all in accordance with and subject to the general and special terms and conditions, bid form, and call for bids, which are
attached hereto and incorporated herein by this reference:

Central Shop 2™ Floor Renovation Project, Project #31-1404

(hereinafter “the Project”). The term for performance of the contract work shall be ___ days from notice to proceed, unless amended by
approved change order.

BASE BID AMOUNT- $
ADD/ALTERNATE- $
TOTAL AMOUNT- $

Director of Central Services CONTRACTOR
By: By:

Michael Strozyk
Dated: ,20

Performance of foregoing contract assured in accordance with the terms of the accompanying bond.

Dated: ,20

By:
Surety

By:

Attorney-in-fact

APPROVED AS TO FORM

Jonathan Meyer, Prosecuting Attorney

By
Civil Deputy
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PART 1 - GENERAL PROVISIONS

1.01

A.

DEFINITIONS

"Application for Payment" means a written
request submitted by Contractor to A/E for
payment of Work completed in accordance with
the Contract Documents and approved Schedule
of Values, supported by such substantiating data
as Owner or A/E may require.

"Architect," "Engineer," or "A/E" means a
person or entity lawfully entitled to practice
architecture or engineering, representing Owner
within the limits of its delegated authority.

"Change Order" means a written instrument
signed by Owner and Contractor stating their
agreement upon all of the following: (1) a
change in the Work; (2) the amount of the
adjustment in the Contract Sum, if any, and (3)
the extent of the adjustment in the Contract
Time, if any.

"Claim" means Contractor's exclusive remedy
for resolving disputes with Owner regarding the
terms of a Change Order or a request for
equitable adjustment, as more fully set forth in
part 8.

“Contract Award Amount” is the sum of the
Base Bid and any accepted Alternates.

"Contract Documents" means the Advertisement
for Bids, Instructions for Bidders, completed
Form of Proposal, General Conditions,
Modifications to the General Conditions,
Supplemental Conditions, Public Works
Contract, other Special Forms, Drawings and
Specifications, and all addenda and
modifications thereof.

"Contract Sum" is the total amount payable by
Owner to Contractor for performance of the
Work in accordance with the Contract
Documents.

"Contract Time" is the number of calendar days
allotted in the Contract Documents for achieving
Substantial Completion of the Work.

"Contractor" means the person or entity who has
agreed with Owner to perform the Work in
accordance with the Contract Documents.

"Drawings" are the graphic and pictorial portions
of the Contract Documents showing the design,

location, and dimensions of the Work, and may
include plans, elevations, sections, details,
schedules, and diagrams.

"Final Acceptance" means the written acceptance
issued to Contractor by Owner after Contractor
has completed the requirements of the Contract
Documents.

"Final Completion" means that the Work is fully
and finally completed in accordance with the
Contract Documents.

"Force Majeure" means those acts entitling
Contractor to request an equitable adjustment in
the Contract Time, as more fully set forth in
paragraph 3.05A.

"Notice" means a written notice which has been
delivered in person to the individual or a member
of the firm or entity or to an officer of the
corporation for which it was intended or, if
delivered or sent by registered or certified mail,
to the last business address known to the party
giving notice.

"Notice to Proceed" means a notice from Owner
to Contractor that defines the date on which the
Contract Time begins to run.

"Owner" means the County agency, institution,
or its authorized representative with the authority
to enter into, administer, and/or terminate the
Work in accordance with the Contract
Documents and make related determinations and
findings.

"Person" means a corporation, partnership,
business association of any kind, trust, company,
or individual.

"Prior Occupancy" means Owner's use of all or
parts of the Project before Substantial
Completion.

"Progress Schedule" means a schedule of the
Work, in a form satisfactory to Owner, as further
set forth in section 3.02.

"Project" means the total construction of which the
Work performed in accordance with the Contract
Documents may be the whole or a part and which
may include construction by Owner or by separate
contractors.

"Project Manual" means the volume usually
assembled for the Work which may include the
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bidding requirements, sample forms, and other
Contract Documents.

"Project Record" means the separate set of
Drawings and Specifications as further set forth in
paragraph 4.02A.

"Schedule of Values" means a written breakdown
allocating the total Contract Sum to each principle
category of Work, in such detail as requested by
Owner.

"Specifications" are that portion of the Contract
Documents consisting of the written requirements
for materials, equipment, construction systems,
standards and workmanship for the Work, and
performance of related services.

"Subcontract”" means a contract entered into by
Subcontractor for the purpose of obtaining
supplies, materials, equipment, or services of any
kind for or in connection with the Work.

"Subcontractor" means any person, other than
Contractor, who agrees to furnish or furnishes any
supplies, materials, equipment, or services of any
kind in connection with the Work.

"Substantial Completion" means that stage in the
progress of the Work where Owner has full and
unrestricted use and benefit of the facilities for the
purposes intended, as more fully set forth in section
6.07.

"Work" means the construction and services
required by the Contract Documents, and includes,
but is not limited to, labor, materials, supplies,
equipment, services, permits, and the manufacture
and fabrication of components, performed,
furnished, or provided in accordance with the
Contract Documents.

1.02 ORDER OF PRECEDENCE

Any conflict or inconsistency in the Contract Documents
shall be resolved by giving the documents precedence in
the following order.

1.

Signed Public Works Contract, including any
Change Orders, and any Special Forms.

Supplemental Conditions.
Modifications to the General Conditions.

General Conditions.

5. Specifications--provisions in Division 1 shall take
precedence over provisions of any other Division.

6. Drawings--in case of conflict within the
Drawings, large scale drawings shall take
precedence over small scale drawings.

7. Signed and Completed Form of Proposal.

8. Instructions to Bidders.

9. Advertisement for Bids.

1.03 EXECUTION AND INTENT

Contractor makes the following representations to Owner:

1. The Contract Sum is reasonable compensation for
the Work and the Contract Time is adequate for the
performance of the Work, as represented by the
Contract Documents;

2. Contractor has carefully reviewed the Contract
Documents, visited and examined the Project site,
become familiar with the local conditions in which
the Work is to be performed, and satisfied itself as
to the nature, location, character, quality and
quantity of the Work, the labor, materials,
equipment, goods, supplies, work, services and
other items to be furnished and all other
requirements of the Contract Documents, as well as
the surface and subsurface conditions and other
matters that may be encountered at the Project site
or affect performance of the Work or the cost or
difficulty thereof;

3. Contractor is financially solvent, able to pay its
debts as they mature, and possesses sufficient
working capital to complete the Work and perform
Contractor's obligations required by the Contract
Documents; and

4, Contractor is able to furnish the plant, tools,
materials, supplies, equipment and labor required
to complete the Work and perform the obligations
required by the Contract Documents and has
sufficient experience and competence to do so.

PART 2 - INSURANCE AND BONDS
2.01 CONTRACTOR'S LIABILITY INSURANCE

Prior to commencement of the Work, Contractor shall
obtain all the insurance required by the Contract
Documents and provide evidence satisfactory to Owner
that such insurance has been procured. Review of the
Contractor's insurance by Owner shall not relieve or



decrease the liability of Contractor. Companies writing
the insurance to be obtained by this part shall be licensed
to do business under Chapter 48 RCW or comply with the
Surplus Lines Law of the State of Washington. Contractor
shall include in its bid the cost of all insurance and bond
costs required to complete the base bid work and accepted
alternates. Insurance carriers providing insurance in
accordance with the Contract Documents shall be
acceptable to Owner, and its A. M. Best rating shall be
indicated on the insurance certificates.

A. Contractor shall maintain the following insurance
coverage during the Work and for one year after
Final Acceptance. Contractor shall also maintain
the following insurance coverage during the
performance of any corrective Work required by
section 5.17.

1. General liability on the ISO 1986 New
Occurrence Form or its equivalent which will
include:

a. Completed operations/products liability;

b. Explosion, collapse, and underground;
and

c. Employer's liability coverage.
2. Automobile liability

B. Contractor shall comply with the Washington State
Industrial Insurance Act and, if applicable, the
Federal Longshoremen's and Harbor Workers' Act
and the Jones Act.

C. All insurance coverages shall protect against
claims for damages for personal and bodily injury
or death, as well as claims for property damage,
which may arise from operations in connection
with the Work whether such operations are by
Contractor or any Subcontractor.

D. All insurance coverages shall be endorsed to
include Owner as an additional named insured for
Work performed in accordance with the Contract
Documents, and all insurance certificates shall
evidence the Owner as an additional insured.

2.02 COVERAGE LIMITS
The coverage limits shall be as follows:
A. Limits of Liability shall not be less than

$1,000,000 Combined Single Limit for Bodily
Injury and Property Damage (other than

Automobile liability) Each Occurrence; Personal
Injury and Advertising Liability Each Occurrence.

B. $2,000,000 Combined Single Limit Annual
General Aggregate.

C. $2,000,000 Annual Aggregate for Products and
Completed Operations Liability.

D. $1,000,000 Combined Single Limit for Automobile
Bodily Injury and Property Damage Liability, Each
Accident or Loss.

2.03 INSURANCE COVERAGE CERTIFICATES

A. Prior to commencement of the Work, Contractor
shall furnish to Owner a completed certificate of
insurance coverage, on County form.

B. All insurance certificates shall name Owner's
Project number and Project title.

C. All insurance certificates shall specifically require
45 days prior notice to Owner of cancellation or
any material change, except 30 days for surplus
line insurance.

2.04 PAYMENT AND PERFORMANCE BONDS

Payment and performance bonds for 100% of the Contract
Sum, including all Change Orders and state sales tax,
shall be furnished for the Work, and shall be in a form
acceptable to the Owner. No payment or performance
bond is required if the Contract Sum is $25,000 or less
and Contractor agrees that Owner may, in lieu of the
bond, retain 50% of the Contract Sum for the period
allowed by RCW 39.08.010.

2.05 ADDITIONAL BOND SECURITY

Contractor shall promptly furnish additional security
required to protect Owner and persons supplying labor or
materials required by the Contract Documents if:

A. Owner has a reasonable objection to the surety; or

B. Any surety fails to furnish reports on its financial
condition if requested by Owner.

2.06 BUILDER'S RISK

A. Contractor shall purchase and maintain property
insurance in the amount of the Contract Sum
including all Change Orders for the Work on a
replacement cost basis until Substantial



Completion. The insurance shall cover the interest
of Owner, Contractor, and any Subcontractors, as
their interests may appear.

Contractor property insurance shall be placed on an
"all risk" basis and insure against the perils of fire
and extended coverage and physical loss or damage
including theft, vandalism, malicious mischief,
collapse, false work, temporary buildings, debris
removal including demolition occasioned by
enforcement of any applicable legal requirements,
and shall cover reasonable compensation for A/E's
services and expenses required as a result of an
insured loss.

Owner and Contractor waive all subrogation rights
against each other, any Subcontractors, A/E, A/E's
subconsultants, separate contractors described in
section 5.20, if any, and any of their
subcontractors, for damages caused by fire or other
perils to the extent covered by property insurance
obtained pursuant to this section or other property
insurance applicable to the Work, except such
rights as they have to proceeds of such insurance
held by Owner as fiduciary. The policies shall
provide such waivers of subrogation by
endorsement or otherwise. A waiver of subrogation
shall be effective to a person or entity even though
that person or entity would otherwise have a duty
of indemnification, contractual or otherwise, did
not pay the insurance premium directly or
indirectly, and whether or not the person or entity
had an insurable interest in the property damaged.

PART 3 - TIME AND SCHEDULE

3.01

PROGRESS AND COMPLETION

Contractor shall diligently prosecute the Work, with
adequate forces, achieve Substantial Completion within
the Contract Time, and achieve Final Completion within a
reasonable period thereafter.

3.02 CONSTRUCTION SCHEDULE

A.

Unless otherwise provided in Division 1,
Contractor shall, within 14 days after issuance of
the Notice to Proceed, submit a preliminary
Progress Schedule. The Progress Schedule shall
show the sequence in which Contractor proposes to
perform the Work, and the dates on which
Contractor plans to start and finish major portions
of the Work, including dates for shop drawings and
other submittals, and for acquiring materials and
equipment.

3.03

Unless otherwise provided in Division 1,

The Progress Schedule shall be in the form of a bar
chart, or a critical path method analysis, as
specified by Owner. The preliminary Progress
Schedule may be general, showing the major
portions of the Work, with a more detailed
Progress Schedule submitted as directed by Owner.

Owner shall return comments on the preliminary
Progress Schedule to Contractor within 14 days of
receipt. Review by Owner of Contractor's schedule
does not constitute an approval or acceptance of
Contractor's construction means, methods, or
sequencing, or its ability to complete the Work
within the Contract Time. Contractor shall revise
and resubmit its schedule, as necessary. Owner
may withhold a portion of progress payments until
a Progress Schedule has been submitted which
meets the requirements of this section.

Contractor shall utilize and comply with the
Progress Schedule. On a monthly basis, or as
otherwise directed by Owner, Contractor shall
submit an updated Progress Schedule at its own
expense to Owner indicating actual progress. If, in
the opinion of Owner, Contractor is not in
conformance with the Progress Schedule for
reasons other than acts of Force Majeure as
identified in section 3.05, Contractor shall take
such steps as are necessary to bring the actual
completion dates of its work activities into
conformance with the Progress Schedule, or revise
the Progress Schedule to reconcile with the actual
progress of the Work.

Contractor shall promptly notify Owner in writing
of any actual or anticipated event which is delaying
or could delay achievement of any milestone or
performance of any critical path activity of the
Work. Contractor shall indicate the expected
duration of the delay, the anticipated effect of the
delay on the Progress Schedule, and the action
being or to be taken to correct the problem.
Provision of such notice does not relieve
Contractor of its obligation to complete the Work
within the Contract Time.

OWNER'S RIGHT TO SUSPEND THE WORK
FOR CONVENIENCE

Owner may, at its sole discretion, order Contractor,
in writing, to suspend all or any part of the Work
for up to 90 days, or for such longer period as
mutually agreed.

Upon receipt of a written notice suspending the
Work, Contractor shall immediately comply with



its terms and take all reasonable steps to minimize
the incurrence of cost of performance directly
attributable to such suspension. Within a period up
to 90 days after the notice is delivered to
Contractor, or within any extension of that period
to which the parties shall have agreed, Owner shall
either:

1. Cancel the written notice suspending the
Work; or

2. Terminate the Work covered by the notice as
provided in the termination provisions of part
9.

If a written notice suspending the Work is
cancelled or the period of the notice or any
extension thereof expires, Contractor shall resume
Work.

Contractor shall be entitled to an equitable
adjustment in the Contract Time, or Contract

Sum, or both, for increases in the time or cost of
performance directly attributable to such suspension,
provided Contractor complies with all requirements set
forth in part 7.

3.04

3.05

OWNER'S RIGHT TO STOP THE WORK FOR
CAUSE

If Contractor fails or refuses to perform its
obligations in accordance with the Contract
Documents, Owner may order Contractor, in
writing, to stop the Work, or any portion thereof,
until satisfactory corrective action has been taken.

Contractor shall not be entitled to an equitable
adjustment in the Contract Time or Contract Sum
for any increased cost or time of performance
attributable to Contractor's failure or refusal to
perform or from any reasonable remedial action
taken by Owner based upon such failure.

DELAY

Any delay in or failure of performance by Owner
or Contractor, other than the payment of money,
shall not constitute a default hereunder if and to the
extent the cause for such delay or failure of
performance was unforeseeable and beyond the
control of the party ("Force Majeure"). Acts of
Force Majeure include, but are not limited to:

1. Acts of God or the public enemy;

2. Acts or omissions of any government entity;

3.06

3. Fire or other casualty for which Contractor is
not responsible;

4. Quarantine or epidemic;
5. Strike or defensive lockout;

6. Unusually severe weather conditions which
could not have been reasonably anticipated;
and

7. Unusual delay in receipt of supplies or
products which were ordered and expedited
and for which no substitute reasonably
acceptable to Owner was available.

Contractor shall be entitled to an equitable
adjustment in the Contract Time for changes in the
time of performance directly attributable to an

act of Force Majeure, provided it makes a request
for equitable adjustment according to section 7.03.
Contractor shall not be entitled to an adjustment in
the Contract Sum resulting from an act of Force
Majeure.

Contractor shall be entitled to an equitable
adjustment in Contract Time, and may be entitled
to an equitable adjustment in Contract Sum, if the
cost or time of Contractor's performance is
changed due to the fault or negligence of Owner,
provided the Contractor makes a request according
to sections 7.02 and 7.03.

Contractor shall not be entitled to an adjustment in
Contract Time or in the Contract Sum for any delay
or failure of performance to the extent such delay
or failure was caused by Contractor or anyone for
whose acts Contractor is responsible.

To the extent any delay or failure of performance
was concurrently caused by the Owner and
Contractor, Contractor shall be entitled to an
adjustment in the Contract Time for that portion of
the delay or failure of performance that was
concurrently caused, provided it makes a request
for equitable adjustment according to section 7.03,
but shall not be entitled to an adjustment in
Contract Sum.

Contractor shall make all reasonable efforts to
prevent and mitigate the effects of any delay,
whether occasioned by an act of Force Majeure or
otherwise.

NOTICE TO OWNER OF LABOR DISPUTES



3.07

B.

If Contractor has knowledge that any actual or
potential labor dispute is delaying or threatens to
delay timely performance in accordance with the
Contract Documents, Contractor shall immediately
give notice, including all relevant information, to
Owner.

Contractor agrees to insert a provision in its
Subcontracts and to require insertion in all sub-
subcontracts, that in the event timely performance
of any such contract is delayed or threatened by
delay by any actual or potential labor dispute, the
Subcontractor or Sub-subcontractor shall
immediately notify the next higher tier
Subcontractor or Contractor, as the case may be, of
all relevant information concerning the dispute.

DAMAGES FOR FAILURE TO ACHIEVE
TIMELY COMPLETION

Liquidated Damages

1. Timely performance and completion of the
Work is essential to Owner and time limits
stated in the Contract Documents are of the
essence. Owner will incur serious and
substantial damages if Substantial Completion
of the Work does not occur within the Contract
Time. However, it would be difficult if not
impossible to determine the exact amount of
such damages. Consequently, provisions for
liquidated damages are included in the
Contract Documents.

2. The liquidated damage amounts set forth in the
Contract Documents will be assessed not as a
penalty, but as liquidated damages for breach
of the Contract Documents. This amount is
fixed and agreed upon by and between the
Contractor and Owner because of the
impracticability and extreme difficulty of
fixing and ascertaining the actual damages the
Owner would in such event sustain. This
amount shall be construed as the actual
amount of damages sustained by the Owner,
and may be retained by the Owner and
deducted from periodic payments to the
Contractor.

3. Assessment of liquidated damages shall not
release Contractor from any further obligations
or liabilities pursuant to the Contract
Documents.

Actual Damages

PART 4 -

Actual damages will be assessed for failure to
achieve Final Completion within the time provided.
Actual damages will be calculated on the basis of
direct architectural, administrative, and other
related costs attributable to the Project from the
date when Final Completion should have been
achieved, based on the date Substantial Completion
is actually achieved, to the date Final Completion
is actually achieved. Owner may offset these costs
against any payment due Contractor.

SPECIFICATIONS, DRAWINGS, AND
OTHER DOCUMENTS

4.01 DISCREPANCIES AND CONTRACT

DOCUMENT REVIEW

The intent of the Specifications and Drawings is to
describe a complete Project to be constructed in
accordance with the Contract Documents.
Contractor shall furnish all labor, materials,
equipment, tools, transportation, permits, and
supplies, and perform the Work required in
accordance with the Drawings, Specifications, and
other provisions of the Contract Documents.

The Contract Documents are complementary.
What is required by one part of the Contract
Documents shall be binding as if required by all.
Anything mentioned in the Specifications and not
shown on the Drawings, or shown on the Drawings
and not mentioned in the Specifications, shall be of
like effect as if shown or mentioned in both.

Contractor shall carefully study and compare the
Contract Documents with each other and with
information furnished by Owner. If, during the
performance of the Work, Contractor finds a
conflict, error, inconsistency, or omission in the
Contract Documents, it shall promptly and before
proceeding with the Work affected thereby, report
such conflict, error, inconsistency, or omission to
A/E in writing.

Contractor shall do no Work without applicable
Drawings, Specifications, or written modifications,
or Shop Drawings where required, unless
instructed to do so in writing by Owner. If
Contractor performs any construction activity, and
it knows or reasonably should have known that any
of the Contract Documents contain a conflict, error,
inconsistency, or omission, Contractor shall be
responsible for the performance and shall bear the
cost for its correction.

Contractor shall provide any work or materials the
provision of which is clearly implied and is within



4.02

4.03

the scope of the Contract Documents even if the
Contract Documents do not mention them
specifically.

Questions regarding interpretation of the
requirements of the Contract Documents shall be
referred to the A/E.

PROJECT RECORD

Contractor shall legibly mark in ink on a separate
set of the Drawings and Specifications all actual
construction, including depths of foundations,
horizontal and vertical locations of internal and
underground utilities and appurtenances referenced
to permanent visible and accessible surface
improvements, field changes of dimensions and
details, actual suppliers, manufacturers and trade
names, models of installed equipment, and Change
Order proposals. This separate set of Drawings and
Specifications shall be the "Project Record."

The Project Record shall be maintained on the
project site throughout the construction and shall
be clearly labeled "PROJECT RECORD". The
Project Record shall be updated at least weekly
noting all changes and shall be available to Owner
at all times.

Contractor shall submit the completed and
finalized Project Record to A/E prior to Final
Acceptance.

SHOP DRAWINGS

"Shop Drawings" means documents and other
information required to be submitted to A/E by
Contractor pursuant to the Contract Documents,
showing in detail: the proposed fabrication and
assembly of structural elements; and the
installation (i.e. form, fit, and attachment details) of
materials and equipment. Shop Drawings include,
but are not limited to, drawings, diagrams, layouts,
schematics, descriptive literature, illustrations,
schedules, performance and test data, samples, and
similar materials furnished by Contractor to
explain in detail specific portions of the Work
required by the Contract Documents. For materials
and equipment to be incorporated into the Work,
Contractor submittal shall include the name of the
manufacturer, the model number, and other
information concerning the performance, capacity,
nature, and rating of the item. When directed,

Contractor shall submit all samples at its own
expense. Owner may duplicate, use, and disclose
Shop Drawings provided in accordance with the
Contract Documents.

Contractor shall coordinate all Shop Drawings, and
review them for accuracy, completeness, and
compliance with the Contract Documents and shall
indicate its approval thereon as evidence of such
coordination and review. Where required by law,
Shop Drawings shall be stamped by an appropriate
professional licensed by the state of Washington.
Shop Drawings submitted to A/E without evidence
of Contractor's approval shall be returned for
resubmission. Contractor shall review, approve,
and submit Shop Drawings with reasonable
promptness and in such sequence as to cause no
delay in the Work or in the activities of Owner or
separate contractors. Contractor's submittal
schedule shall allow a reasonable time for A/E
review. A/E will review, approve, or take other
appropriate action on the Shop Drawings.
Contractor shall perform no portion of the Work
requiring submittal and review of Shop Drawings
until the respective submittal has been reviewed
and the A/E has approved or taken other
appropriate action. Owner and A/E shall respond
to Shop Drawing submittals with reasonable
promptness. Any Work by Contractor shall be in
accordance with reviewed Shop Drawings.
Submittals made by Contractor which are not
required by the Contract Documents may be
returned without action.

Approval, or other appropriate action with regard
to Shop Drawings, by Owner or A/E shall not
relieve Contractor of responsibility for any errors
or omissions in such Shop Drawings, nor from
responsibility for compliance with the requirements
of the Contract Documents. Unless specified in the
Contract Documents, review by Owner or A/E
shall not constitute an approval of the safety
precautions employed by Contractor during
construction, or constitute an approval of
Contractor's means or methods of construction. If
Contractor fails to obtain approval before
installation, and the item or work is subsequently
rejected, Contractor shall be responsible for all
costs of correction.

If Shop Drawings show variations from the
requirements of the Contract Documents,
Contractor shall describe such variations in writing,
separate from the Shop Drawings, at the time it
submits the Shop Drawings containing such
variations. If A/E approves any such variation, an
appropriate Change Order will be issued. If the



variation is minor and does not involve an
adjustment in the Contract Sum or Contract Time,
a Change Order need not be issued; however, the
modification shall be recorded upon the Project
Record.

E. Unless otherwise provided in Division I,
Contractor shall submit to A/E for approval 5
copies of all Shop Drawings. Unless otherwise
indicated, 3 sets of all Shop Drawings shall be
retained by A/E and 2 sets shall be returned to
Contractor.

4.04 ORGANIZATION OF SPECIFICATIONS

Specifications are prepared in sections which conform
generally with trade practices. These sections are for
Owner and Contractor convenience and shall not control
Contractor in dividing the Work among the
Subcontractors or in establishing the extent of the Work
to be performed by any trade.

4.05 OWNERSHIP AND USE OF DRAWINGS,
SPECIFICATIONS, AND OTHER DOCUMENTS

A. The Drawings, Specifications, and other documents
prepared by A/E are instruments of A/E's service
through which the Work to be executed by
Contractor is described. Neither Contractor nor any
Subcontractor shall own or claim a copyright in the
Drawings, Specifications, and other documents
prepared by A/E, and A/E shall be deemed the
author of them and will, along with any rights of
Owner, retain all common law, statutory, and other
reserved rights, in addition to the copyright. All
copies of these documents, except Contractor's set,
shall be returned or suitably accounted for to A/E,
on request, upon completion of the Work.

B. The Drawings, Specifications, and other documents
prepared by the A/E, and copies thereof furnished
to Contractor, are for use solely with respect to this
Project. They are not to be used by Contractor or
any Subcontractor on other projects or for additions
to this Project outside the scope of the Work
without the specific written consent of Owner and
A/E. Contractor and Subcontractors are granted a
limited license to use and reproduce applicable
portions of the Drawings, Specifications, and other
documents prepared by A/E appropriate to and for
use in the execution of their Work.

C. Contractor and all Subcontractors grant a non-
exclusive license to Owner, without additional cost
or royalty, to use for its own purposes (including
reproduction) all Shop Drawings, together with the
information and diagrams contained therein,

prepared by Contractor or any Subcontractor. In
providing Shop Drawings, Contractor and all
Subcontractors warrant that they have authority to
grant to Owner a license to use the Shop Drawings,
and that such license is not in violation of any
copyright or other intellectual property right.
Contractor agrees to defend and indemnify Owner
pursuant to the indemnity provisions in section
5.23 from any violations of copyright or other
intellectual property rights arising out of Owner's
use of the Shop Drawings hereunder, or to secure
for Owner, at Contractor's own cost, licenses in
conformity with this section.

The Shop Drawings and other submittals prepared
by Contractor, Subcontractors of any tier, or its or
their equipment or material suppliers, and copies
thereof furnished to Contractor, are for use solely
with respect to this Project. They are not to be
used by Contractor or any Subcontractor of any
tier, or material or equipment supplier, on other
projects or for additions to this Project outside the
scope of the Work without the specific written
consent of Owner. The Contractor, Subcontractors
of any tier, and material or equipment suppliers are
granted a limited license to use and reproduce
applicable portions of the Shop Drawings and other
submittals appropriate to and for use in the
execution of their Work under the Contract
Documents.

PART 5 - PERFORMANCE

5.01 CONTRACTOR CONTROL AND

SUPERVISION

Contractor shall supervise and direct the Work,
using its best skill and attention, and shall perform
the Work in a skillful manner. Contractor shall be
solely responsible for and have control over
construction means, methods, techniques,
sequences, and procedures and for coordinating all
portions of the Work, unless the Contract
Documents give other specific instructions
concerning these matters. Contractor shall disclose
its means and methods of construction when
requested by Owner.

Performance of the Work shall be directly
supervised by a competent superintendent who is
satisfactory to Owner and has authority to act for
Contractor. The superintendent shall not be
changed without the prior written consent of
Owner.
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Contractor shall be responsible to Owner for acts
and omissions of Contractor, Subcontractors, and
their employees and agents.

Contractor shall enforce strict discipline and good
order among Contractor's employees and other
persons performing the Work. Contractor shall not
permit employment of persons not skilled in tasks
assigned to them. Contractor's employees shall at
all times conduct business in a manner which
assures fair, equal, and nondiscriminatory
treatment of all persons. Owner may, by written
notice, request Contractor to remove from the
Work or Project site any employee Owner
reasonably deems incompetent, careless, or
otherwise objectionable.

Contractor shall keep on the Project site a copy of
the Drawings, Specifications, addenda, reviewed
Shop Drawings, and permits and permit drawings.

Contractor shall ensure that its owner(s) and
employees, and those of its Subcontractors, comply
with the Ethics in Public Service Act RCW 42.52,
which, among other things, prohibits state
employees from having an economic interest in any
public works contract that was made by, or
supervised by, that employee. Contractor shall
remove, at its sole cost and expense, any of its, or
its Subcontractors', employees, if they are in
violation of this act.

PERMITS, FEES, AND NOTICES

Unless otherwise provided in the Contract
Documents, Contractor shall pay for and obtain all
permits, licenses, and inspections necessary for
proper execution and completion of the Work.
Prior to Final Acceptance, the approved, signed
permits shall be delivered to Owner.

If allowances for permits or utility fees are called
for in the Contract Documents and set forth in
Contractor's bid, and the actual costs of those
permits or fees differ from the allowances in the
Contract Documents, the difference shall be
adjusted by Change Order.

Contractor shall comply with and give notices
required by all federal, state, and local laws,
ordinances, rules, regulations, and lawful orders of
public authorities applicable to performance of the
Work.

PATENTS AND ROYALTIES

Contractor is responsible for, and shall pay, all royalties
and license fees. Contractor shall defend, indemnify, and
hold Owner harmless from any costs, expenses, and
liabilities arising out of the infringement by Contractor of
any patent, copyright, or other intellectual property right
used in the Work; however, provided that Contractor
gives prompt notice, Contractor shall not be responsible
for such defense or indemnity when a particular design,
process, or product of a particular manufacturer or
manufacturers is required by the Contract Documents. If
Contractor has reason to believe that use of the required
design, process, or product constitutes an infringement of
a patent or copyright, it shall promptly notify Owner of
such potential infringement.

5.04 PREVAILING WAGES

A. Contractor shall pay the prevailing rate of wages to
all workers, laborers, or mechanics employed in the
performance of any part of the Work in accordance
with RCW 39.12 and the rules and regulations of
the Department of Labor and Industries. The
schedule of prevailing wage rates for the locality or
localities of the Work, is determined by the
Industrial Statistician of the Department of Labor
and Industries. It is the Contractor’s responsibility
to verify the applicable prevailing wage rate.

B. Before commencing the Work, Contractor shall file
a statement under oath with Owner and with the
Director of Labor and Industries certifying the rate
of hourly wage paid and to be paid each
classification of laborers, workers, or mechanics
employed upon the Work by Contractor and
Subcontractors. Such rates of hourly wage shall
not be less than the prevailing wage rate.

C. Disputes regarding prevailing wage rates shall be
referred for arbitration to the Director of the
Department of Labor and Industries. The
arbitration decision shall be final and conclusive
and binding on all parties involved in the dispute as
provided for by RCW 39.12.060.

D. Each Application for Payment submitted by
Contractor shall state that prevailing wages have
been paid in accordance with the prefiled
statement(s) of intent, as approved. Copies of the
approved intent statement(s) shall be posted on the
job site with the address and telephone number of
the Industrial Statistician of the Department of
Labor and Industries where a complaint or inquiry
concerning prevailing wages may be made.

E. In compliance with chapter 296-127 WAC,
Contractor shall pay to the Department of Labor
and Industries the currently established fee(s) for
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B.

each statement of intent and/or affidavit of wages
paid submitted to the Department of Labor and
Industries for certification.

HOURS OF LABOR

Contractor shall comply with all applicable
provisions of RCW 49.28 and they are
incorporated herein by reference. Pursuant to that
statute, no laborer, worker, or mechanic employed
by Contractor, any Subcontractor, or any other
person performing or contracting to do the whole
or any part of the Work, shall be permitted or
required to work more than eight hours in any one
calendar day, provided, that in cases of
extraordinary emergency, such as danger to life or
property, the hours of work may be extended, but
in such cases the rate of pay for time employed in
excess of eight hours of each calendar day shall be
not less than one and one-half times the rate
allowed for this same amount of time during eight
hours' service.

Notwithstanding the preceding paragraph, RCW
49.28 permits a contractor or subcontractor in any
public works contract subject to those provisions,
to enter into an agreement with its employees in
which the employees work up to ten hours in a
calendar day. No such agreement may provide that
the employees work ten-hour days for more than
four calendar days a week. Any such agreement is
subject to approval by the employees. The
overtime provisions of RCW 49.28 shall not apply
to the hours, up to forty hours per week, worked
pursuant to any such agreement.

NONDISCRIMINATION
5.07
Discrimination in all phases of employment is
prohibited by, among other laws and regulations, A.
Title VII of the Civil Rights Act of 1964, the
Vietnam Era Veterans Readjustment Act of 1974,
sections 503 and 504 of the Vocational
Rehabilitation Act of 1973, the Equal Employment
Act of 1972, the Age Discrimination Act of 1967, B.
the Americans with Disabilities Act of 1990, the
Civil Rights Act of 1991, Presidential Executive
Order 11246, Executive Order 11375, the
Washington State Law Against Discrimination,
RCW 49.60, and Gubernatorial Executive Order
85-09. These laws and regulations establish
minimum requirements for affirmative action and
fair employment practices which Contractor must
meet.

During performance of the Work:

1. Contractor shall not discriminate against any
employee or applicant for employment
because of race, creed, color, national origin,
sex, age, marital status, or the presence of any
physical, sensory, or mental disability,
Vietnam era veteran status, or disabled veteran
status, nor commit any other unfair practices
as defined in RCW 49.60.

2. Contractor shall, in all solicitations or
advertisements for employees placed by or for
it, state that all qualified applicants will be
considered for employment, without regard to
race, creed, color, national origin, sex, age,
marital status, or the presence of any physical,
sensory, or mental disability.

3. Contractor shall send to each labor union,
employment agency, or representative of
workers with which it has a collective
bargaining agreement or other contract or
understanding, a notice advising the labor
union, employment agency, or workers'
representative of Contractor's obligations
according to the Contract Documents and
RCW 49.60.

4. Contractor shall permit access to its books,
records, and accounts, and to its premises by
Owner, and by the Washington State Human
Rights Commission, for the purpose of
investigation to ascertain compliance with this
section of the Contract Documents.

5. Contractor shall include the provisions of this
section in every Subcontract.

SAFETY PRECAUTIONS

Contractor shall be responsible for initiating,
maintaining, and supervising all safety precautions
and programs in connection with the performance
of the Work.

In carrying out its responsibilities according to the
Contract Documents, Contractor shall protect the
lives and health of employees performing the Work
and other persons who may be affected by the
Work; prevent damage to materials, supplies, and
equipment whether on site or stored off-site; and
prevent damage to other property at the site or
adjacent thereto. Contractor shall comply with all
applicable laws, ordinances, rules, regulations, and
orders of any public body having jurisdiction for
the safety of persons or property or to protect them
from damage, injury, or loss; shall erect and
maintain all necessary safeguards for such safety



and protection; and shall notify owners of adjacent
property and utilities when prosecution of the
Work may affect them.

Contractor shall maintain an accurate record of
exposure data on all incidents relating to the Work
resulting in death, traumatic injury, occupational
disease, or damage to property, materials, supplies,
or equipment. Contractor shall immediately report
any such incident to Owner. Owner shall, at all
times, have a right of access to all records of
exposure.

Contractor shall provide all persons working on the
Project site with information and training on
hazardous chemicals in their work at the time of
their initial assignment, and whenever a new
hazard is introduced into their work area.

1. Information. At a minimum, Contractor shall
inform persons working on the Project site of:

a. The requirements of chapter 296-62
WAC, General Occupational Health
Standards;

b. Any operations in their work area where
hazardous chemicals are present; and

c. The location and availability of written
hazard communication programs,
including the required list(s) of hazardous
chemicals and material safety data sheets
required by chapter 296-62 WAC.

2. Training. At a minimum, Contractor shall
provide training for persons working on the
Project site which includes:

a. Methods and observations that may be
used to detect the presence or release of a
hazardous chemical in the work area (such
as monitoring conducted by the employer,
continuous monitoring devices, visual
appearance or odor of hazardous
chemicals when being released, etc.);

b. The physical and health hazards of the
chemicals in the work area;

c. The measures such persons can take to
protect themselves from these hazards,
including specific procedures Contractor,
or its Subcontractors, or others have
implemented to protect those on the
Project site from exposure to hazardous

chemicals, such as appropriate work
practices, emergency procedures, and
personal protective equipment to be used;
and

d. The details of the hazard communications
program developed by Contractor, or its
Subcontractors, including an explanation
of the labeling system and the material
safety data sheet, and how employees can
obtain and use the appropriate hazard
information.

Contractor's responsibility for hazardous, toxic, or
harmful substances shall include the following
duties:

1. Contractor shall not keep, use, dispose,
transport, generate, or sell on or about the
Project site, any substances now or hereafter
designated as, or which are subject to
regulation as, hazardous, toxic, dangerous, or
harmful by any federal, state or local law,
regulation, statute or ordinance (hereinafter
collectively referred to as "hazardous
substances", in violation of any such law,
regulation, statute, or ordinance, but in no case
shall any such hazardous substance be stored
more than 90 days on the Project site.

2. Contractor shall promptly notify Owner of all
spills or releases of any hazardous substances
which are otherwise required to be reported to
any regulatory agency and pay the cost of
cleanup. Contractor shall promptly notify
Owner of all failures to comply with any
federal, state, or local law, regulation, or
ordinance; all inspections of the Project site by
any regulatory entity concerning the same; all
regulatory orders or fines; and all responses or
interim cleanup actions taken by or proposed
to be taken by any government entity or
private party on the Project site.

All Work shall be performed with due regard for
the safety of the public. Contractor shall perform
the Work so as to cause a minimum of
interruption of vehicular traffic or inconvenience
to pedestrians. All arrangements to care for such
traffic shall be Contractor's responsibilities. All
expenses involved in the maintenance of traffic by
way of detours shall be borne by Contractor.

In an emergency affecting the safety of life or the
Work or of adjoining property, Contractor is
permitted to act, at its discretion, to prevent such
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threatened loss or injury, and Contractor shall so
act if so authorized or instructed.

Nothing provided in this section shall be
construed as imposing any duty upon Owner or
A/E with regard to, or as constituting any express
or implied assumption of control or responsibility
over, Project site safety, or over any other safety
conditions relating to employees or agents of
Contractor or any of its Subcontractors, or the

public.
OPERATIONS, MATERIAL HANDLING, AND 5.09
STORAGE AREAS

A.

Contractor shall confine all operations, including
storage of materials, to Owner-approved areas.

Temporary buildings (e.g., storage sheds, shops,
offices) and utilities may be provided by
Contractor only with the consent of Owner and
without expense to Owner. The temporary
buildings and utilities shall remain the property of
Contractor and shall be removed by Contractor at
its expense upon completion of the Work.
Contractor shall use only established roadways or 5.10
temporary roadways authorized by Owner. When

materials are transported in prosecuting the Work, A.
vehicles shall not be loaded beyond the loading

capacity recommended by the manufacturer of the

vehicle or prescribed by federal, state, or local law

or regulation.

Ownership and control of all materials or facility
components to be demolished or removed from
the Project site by Contractor shall immediately
vest in Contractor upon severance of the
component from the facility or severance of the
material from the Project site. Contractor shall be
responsible for compliance with all laws
governing the storage and ultimate disposal.
Contractor shall provide Owner with a copy of all B.
manifests and receipts evidencing proper disposal
when required by Owner or applicable law.
Contractor shall be responsible for the proper care
and protection of its materials and equipment
delivered to the Project site. Materials and
equipment may be stored on the premises subject
to approval of Owner. When Contractor uses any

portion of the Project site as a shop, Contractor 5.11
shall be responsible for any repairs, patching, or

cleaning arising from such use.

Contractor shall protect and be responsible for any A.

damage or loss to the Work, or to the materials or

equipment until the date of Substantial
Completion, and shall repair or replace without
cost to Owner any damage or loss that may occur,
except damages or loss caused by the acts or
omissions of Owner. Contractor shall also protect
and be responsible for any damage or loss to the
Work, or to the materials or equipment, after the
date of Substantial Completion, and shall repair or
replace without cost to Owner any such damage
or loss that might occur, to the extent such
damages or loss are caused by the acts or
omissions of Contractor, or any Subcontractor.

PRIOR NOTICE OF EXCAVATION

"Excavation" means an operation in which earth,
rock, or other material on or below the ground is
moved or otherwise displaced by any means,
except the tilling of soil less than 12 inches in
depth for agricultural purposes, or road ditch
maintenance that does not change the original road
grade or ditch flow line. Before commencing any
excavation, Contractor shall provide notice of the
scheduled commencement of excavation to all
owners of underground facilities or utilities,
through locator services.

UNFORESEEN PHYSICAL CONDITIONS

If Contractor encounters conditions at the site
which are subsurface or otherwise concealed
physical conditions which differ materially from
those indicated in the Contract Documents, or
unknown physical conditions of an unusual nature
which differ materially from those ordinarily found
to exist and generally recognized as inherent in
construction activities of the character provided for
in the Contract Documents, then Contractor shall
give written notice to Owner promptly and in no
event later than 7 days after the first observance of

the conditions. Conditions shall not be disturbed
prior to such notice.

If such conditions differ materially and cause a
change in Contractor's cost of, or time required for,
performance of any part of the Work, the
Contractor may be entitled to an equitable
adjustment in the Contract Time or Contract Sum,
or both, provided it makes a request therefore as
provided in part 7.

PROTECTION OF EXISTING STRUCTURES,
EQUIPMENT, VEGETATION, UTILITIES, AND
IMPROVEMENTS

Contractor shall protect from damage all existing
structures, equipment, improvements, utilities, and
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vegetation: at or near the Project site; and on

adjacent property of a third party, the locations of

which are made known to or should be known by

Contractor. Contractor shall repair any damage,

including that to the property of a third party, C.
resulting from failure to comply with the
requirements of the Contract Documents or failure
to exercise reasonable care in performing the
Work. If Contractor fails or refuses to repair the
damage promptly, Owner may have the necessary
work performed and charge the cost to Contractor. 5.14
Contractor shall only remove trees when

specifically authorized to do so, and shall protect A.
vegetation that will remain in place.

LAYOUT OF WORK

Contractor shall plan and lay out the Work in
advance of operations so as to coordinate all work
without delay or revision.

Contractor shall lay out the Work from Owner-

established baselines and bench marks indicated on

the Drawings, and shall be responsible for all field B.
measurements in connection with the layout.
Contractor shall furnish, at its own expense, all
stakes, templates, platforms, equipment, tools,
materials, and labor required to lay out any part of
the Work. Contractor shall be responsible for
executing the Work to the lines and grades that
may be established. Contractor shall be responsible
for maintaining or restoring all stakes and other
marks established.

MATERIAL AND EQUIPMENT 5.15
All equipment, material, and articles incorporated A.
into the Work shall be new and of the most suitable

grade for the purpose intended, unless otherwise

specifically provided in the Contract Documents.

References in the Specifications to equipment,

material, articles, or patented processes by trade

name, make, or catalog number, shall be regarded

as establishing a standard quality and shall not be

construed as limiting competition. Contractor may,

at its option, use any equipment, material, article,

or process that, in the judgment of A/E, is equal to

that named in the specifications, unless otherwise

specifically provided in the Contract Documents.

Contractor shall do all cutting, fitting, or patching
that may be required to make its several parts fit
together properly, or receive or be received by
work of others set forth in, or reasonably implied
by, the Contract Documents. Contractor shall not
endanger any work by cutting, excavating, or

otherwise altering the Work and shall not cut or
alter the work of any other contractor unless
approved in advance by Owner.

Should any of the Work be found defective, or in
any way not in accordance with the Contract
Documents, this work, in whatever stage of
completion, may be rejected by Owner.

AVAILABILITY AND USE OF UTILITY
SERVICES

Owner shall make all reasonable utilities available
to Contractor from existing outlets and supplies, as
specified in the Contract Documents. Unless
otherwise provided in the Contract Documents, the
utility service consumed shall be charged to or paid
for by Contractor at prevailing rates charged to
Owner or, where the utility is produced by Owner,
at reasonable rates determined by Owner.
Contractor will carefully conserve any utilities
furnished.

Contractor shall, at its expense and in a skillful
manner satisfactory to Owner, install and maintain
all necessary temporary connections and
distribution lines, together with appropriate
protective devices, and all meters required to
measure the amount of each utility used for the
purpose of determining charges. Prior to the date
of Final Acceptance, Contractor shall remove all
temporary connections, distribution lines, meters,
and associated equipment and materials.

TESTS AND INSPECTION

Contractor shall maintain an adequate testing and
inspection program and perform such tests and
inspections as are necessary or required to ensure
that the Work conforms to the requirements of the
Contract Documents. Contractor shall be
responsible for inspection and quality surveillance
of all its Work and all Work performed by any
Subcontractor. Unless otherwise provided,
Contractor shall make arrangements for such tests,
inspections, and approvals with an independent
testing laboratory or entity acceptable to Owner, or
with the appropriate public authority, and shall
bear all related costs of tests, inspections, and
approvals. Contractor shall give Owner timely
notice of when and where tests and inspections are
to be made. Contractor shall maintain complete
inspection records and make them available to
Owner.
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Owner may, at any reasonable time, conduct such
inspections and tests as it deems necessary to
ensure that the Work is in accordance with the
Contract Documents. Owner shall promptly notify
Contractor if an inspection or test reveals that the
Work is not in accordance with the Contract
Documents. Unless the subject items are expressly
accepted by Owner, such Owner inspection and
tests are for the sole benefit of Owner and do not:

1. Constitute or imply acceptance;

2. Relieve Contractor of responsibility for
providing adequate quality control measures;

3. Relieve Contractor of responsibility for risk of
loss or damage to the Work, materials, or
equipment;

4. Relieve Contractor of its responsibility to
comply with the requirements of the Contract
Documents; or

5. Impair Owner's right to reject defective or
nonconforming items, or to avail itself of any
other remedy to which it may be entitled.

Neither observations by an inspector retained by
Owner, the presence or absence of such inspector
on the site, nor inspections, tests, or approvals by
others, shall relieve Contractor from any
requirement of the Contract Documents, nor is any
such inspector authorized to change any term or
condition of the Contract Documents.

Contractor shall promptly furnish, without
additional charge, all facilities, labor, material and
equipment reasonably needed for performing such
safe and convenient inspections and tests as may be
required by Owner. Owner may charge Contractor
any additional cost of inspection or testing when
Work is not ready at the time specified by
Contractor for inspection or testing, or when prior
rejection makes reinspection or retest necessary.
Owner shall perform its inspections and tests in a
manner that will cause no undue delay in the Work.

CORRECTION OF NONCONFORMING WORK

If a portion of the Work is covered contrary to the
requirements in the Contract Documents, it must, if
required in writing by Owner, be uncovered for
Owner's observation and be replaced at the
Contractor's expense and without change in the
Contract Time.

If, at any time prior to Final Completion, Owner
desires to examine the Work, or any portion of it,
which has been covered, Owner may request to see
such Work and it shall be uncovered by Contractor.
If such Work is in accordance with the Contract
Documents, the Contractor shall be entitled to an
adjustment in the Contract Sum for the costs of
uncovering and replacement, and, if completion of
the Work is thereby delayed, an adjustment in the
Contract Time, provided it makes a request
therefor as provided in part 7. If such Work is not
in accordance with the Contract Documents, the
Contractor shall pay the costs of examination and
reconstruction.

Contractor shall promptly correct Work found by
Owner not to conform to the requirements of the
Contract Documents, whether observed before or
after Substantial Completion and whether or not
fabricated, installed, or completed. Contractor
shall bear all costs of correcting such
nonconforming Work, including additional testing
and inspections.

If, within one year after the date of Substantial
Completion of the Work or designated portion
thereof, or within one year after the date for
commencement of any system warranties
established under section 6.08, or within the terms
of any applicable special warranty required by the
Contract Documents, any of the Work is found to
be not in accordance with the requirements of the
Contract Documents, Contractor shall correct it
promptly after receipt of written notice from
Owner to do so. Owner shall give such notice
promptly after discovery of the condition. This
period of one year shall be extended, with respect
to portions of Work first performed after
Substantial Completion, by the period of time
between Substantial Completion and the actual
performance of the Work. Contractor's duty to
correct with respect to Work repaired or replaced
shall run for one year from the date of repair or
replacement. Obligations under this paragraph shall
survive Final Acceptance.

Contractor shall remove from the Project site
portions of the Work which are not in accordance
with the requirements of the Contract Documents
and are neither corrected by Contractor nor
accepted by Owner.

If Contractor fails to correct nonconforming Work
within a reasonable time after written notice to do
so, Owner may replace, correct, or remove the
nonconforming Work and charge the cost thereof
to the Contractor.



G. Contractor shall bear the cost of correcting
destroyed or damaged Work, whether completed or
partially completed, caused by Contractor's
correction or removal of Work which is not in
accordance with the requirements of the Contract
Documents.

H. Nothing contained in this section shall be construed
to establish a period of limitation with respect to
other obligations which Contractor might have
according to the Contract Documents.
Establishment of the time period of one year as
described in paragraph 5.16D relates only to the
specific obligation of Contractor to correct the
Work, and has no relationship to the time within
which the Contractor's obligation to comply with
the Contract Documents may be sought to be
enforced, including the time within which such
proceedings may be commenced.

L If Owner prefers to accept Work which is not in
accordance with the requirements of the Contract
Documents, Owner may do so instead of requiring
its removal and correction, in which case the
Contract Sum may be reduced as appropriate and
equitable.

5.17 CLEAN UP

Contractor shall at all times keep the Project site,
including hauling routes, infrastructures, utilities, and
storage areas, free from accumulations of waste materials.
Before completing the Work, Contractor shall remove
from the premises its rubbish, tools, scaffolding,
equipment, and materials. Upon completing the Work,
Contractor shall leave the Project site in a clean, neat, and
orderly condition satisfactory to Owner. If Contractor
fails to clean up as provided herein, and after reasonable
notice from Owner, Owner may do so and the cost thereof
shall be charged to Contractor.

5.18 ACCESS TO WORK

Contractor shall provide Owner and A/E access to the
Work in progress wherever located.

5.19 OTHER CONTRACTS

Owner may undertake or award other contracts for
additional work at or near the Project site. Contractor
shall reasonably cooperate with the other contractors and
with Owner's employees and shall carefully adapt
scheduling and perform the Work in accordance with
these Contract Documents to reasonably accommodate
the other work.

5.20 SUBCONTRACTORS AND SUPPLIERS

A. Before submitting the first Application for
Payment, Contractor shall furnish in writing to
Owner the names, addresses, and telephone
numbers of all Subcontractors, as well as suppliers
providing materials in excess of $2,500.
Contractor shall utilize Subcontractors and
suppliers which are experienced and qualified, and
meet the requirements of the Contract Documents,
if any. Contractor shall not utilize any
Subcontractor or supplier to whom the Owner has a
reasonable objection, and shall obtain Owner's
written consent before making any substitutions or
additions.

B. All Subcontracts must be in writing. By
appropriate written agreement, Contractor shall
require each Subcontractor, so far as applicable to
the Work to be performed by the Subcontractor, to
be bound to Contractor by terms of the Contract
Documents, and to assume toward Contractor all
the obligations and responsibilities which
Contractor assumes toward Owner in accordance
with the Contract Documents. Each Subcontract
shall preserve and protect the rights of Owner in
accordance with the Contract Documents with
respect to the Work to be performed by the
Subcontractor so that subcontracting thereof will
not prejudice such rights. Where appropriate,
Contractor shall require each Subcontractor to
enter into similar agreements with Sub-
subcontractors. However, nothing in this paragraph
shall be construed to alter the contractual relations
between Contractor and its Subcontractors with
respect to insurance or bonds.

C. Contractor shall schedule, supervise, and
coordinate the operations of all Subcontractors. No
Subcontracting of any of the Work shall relieve
Contractor from its responsibility for the
performance of the Work in accordance with the
Contract Documents or any other obligations of the
Contract Documents.

D. Each subcontract agreement for a portion of the
Work is hereby assigned by Contractor to Owner
provided that:

1. The assignment is effective only after
termination by Owner for cause pursuant to
section 9.01 and only for those Subcontracts
which Owner accepts by notifying the
Subcontractor in writing; and
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2. After the assignment is effective, Owner will
assume all future duties and obligations toward
the Subcontractor which Contractor assumed
in the Subcontract.

3. The assignment is subject to the prior rights of
the surety, if any, obligated under any bond
provided in accordance with the Contract
Documents.

WARRANTY OF CONSTRUCTION

In addition to any special warranties provided
elsewhere in the Contract Documents, Contractor
warrants that all Work conforms to the
requirements of the Contract Documents and is free
of any defect in equipment, material, or design
furnished, or workmanship performed, by
Contractor.

With respect to all warranties, express or implied,
for Work performed or materials furnished
according to the Contract Documents, Contractor
shall:

1. Obtain all warranties that would be given in
normal commercial practice;

2. Require all warranties to be executed, in
writing, for the benefit of Owner;

3. Enforce all warranties for the benefit of
Owner, if directed by Owner; and

4. Be responsible to enforce any subcontractor's,
manufacturer's, or supplier's warranty should
they extend beyond the period specified in the
Contract Documents.

The obligations under this section shall survive
Final Acceptance.

INDEMNIFICATION

Contractor shall defend, indemnify, and hold
Owner and A/E harmless from and against all
claims, demands, losses, damages, or costs,
including but not limited to damages arising out of
bodily injury or death to persons and damage to
property, caused by or resulting from:

1. The sole negligence of Contractor or any of its
Subcontractors;

2. The concurrent negligence of Contractor, or
any Subcontractor, but only to the extent of the

negligence of Contractor or such
Subcontractor; and

3. The use of any design, process, or equipment
which constitutes an infringement of any
United States patent presently issued, or
violates any other proprietary interest,
including copyright, trademark, and trade
secret.

B. In any action against Owner and any other entity
indemnified in accordance with this section, by any
employee of Contractor, its Subcontractors, Sub-
subcontractors, agents, or anyone directly or
indirectly employed by any of them, the
indemnification obligation of this section shall not
be limited by a limit on the amount or type of
damages, compensation, or benefits payable by or
for Contractor or any Subcontractor under RCW
Title 51, the Industrial Insurance Act, or any other
employee benefit acts. In addition, Contractor
waives immunity as to Owner and A/E only, in
accordance with RCW Title 51.

PART 6 - PAYMENTS AND COMPLETION
6.01 CONTRACT SUM

Owner shall pay Contractor the Contract Sum for
performance of the Work, in accordance with the Contract
Documents. The Contract Sum shall include all taxes
imposed by law and properly chargeable to the Project,
including sales tax.

6.02 SCHEDULE OF VALUES

Before submitting its first Application for Payment,
Contractor shall submit to Owner for approval a
breakdown allocating the total Contract Sum to each
principle category of work, in such detail as requested by
Owner ("Schedule of Values"). The approved Schedule of
Values shall include appropriate amounts for
demobilization, record drawings, O&M manuals, and any
other requirements for Project closeout, and shall be used
by Owner as the basis for progress payments. Payment
for Work shall be made only for and in accordance with
those items included in the Schedule of Values.

6.03 APPLICATION FOR PAYMENT

A. At monthly intervals, unless determined otherwise
by Owner, Contractor shall submit to Owner an
itemized Application for Payment for Work
completed in accordance with the Contract
Documents and the approved Schedule of Values.
Each application shall be supported by such
substantiating data as Owner may require.



By submitting an Application for Payment,
Contractor is certifying that all Subcontractors
have been paid, less earned retainage in accordance
with RCW 60.28.010, as their interests appeared in
the last preceding certificate of payment. By
submitting an Application for Payment, Contractor
is recertifying that the representations set forth in
section 1.03 are true and correct, to the best of
Contractor's knowledge, as of the date of the
Application for Payment.

At the time it submits an Application for Payment,
Contractor shall analyze and reconcile, to the
satisfaction of Owner, the actual progress of the
Work with the Progress Schedule.

If authorized by Owner, the Application for
Payment may include request for payment for
material delivered to the Project site and suitably
stored, or for completed preparatory work.
Payment may similarly be requested for material
stored off the Project site, provided Contractor
complies with or furnishes satisfactory evidence of
the following:

1. The material will be placed in a warehouse
that is structurally sound, dry, lighted and
suitable for the materials to be stored;

2. The warehouse is located within a 10-mile
radius of the Project. Other locations may be
utilized, if approved in writing, by Owner;

3. Only materials for the Project are stored within
the warehouse (or a secure portion of a
warehouse set aside for the Project);

4. Contractor furnishes Owner a certificate of
insurance extending Contractor's insurance
coverage for damage, fire, and theft to cover
the full value of all materials stored, or in
transit;

5. The warehouse (or secure portion thereof) is
continuously under lock and key, and only
Contractor's authorized personnel shall have
access;

6. Owner shall at all times have the right of
access in company of Contractor;

7. Contractor and its surety assume total
responsibility for the stored materials; and

8. Contractor furnishes to Owner certified lists of
materials stored, bills of lading, invoices, and
other information as may be required, and
shall also furnish notice to Owner when
materials are moved from storage to the
Project site.

6.04 PROGRESS PAYMENTS

A.

D.

Owner shall make progress payments, in such
amounts as Owner determines are properly due,
within 30 days after receipt of a properly executed
Application for Payment. Owner shall notify
Contractor in accordance with RCW 39.76 if the

Application for Payment does not comply with the
requirements of the Contract Documents.

Owner shall retain 5% of the amount of each
progress payment until 45 days after Final
Acceptance and receipt of all documents required
by law or the Contract Documents, including, at
Owner's request, consent of surety to release of the
retainage. In accordance with RCW 60.28,
Contractor may request that monies reserved be
retained in a fund by Owner, deposited by Owner
in a bank or savings and loan, or placed in escrow
with a bank or trust company to be converted into
bonds and securities to be held in escrow with
interest to be paid to Contractor. Owner may
permit Contractor to provide an appropriate bond
in lieu of the retained funds.

Title to all Work and materials covered by a
progress payment shall pass to Owner at the time
of such payment free and clear of all liens, claims,
security interests, and encumbrances. Passage of
title shall not, however, relieve Contractor from
any of its duties and responsibilities for the Work
or materials, or waive any rights of Owner to insist
on full compliance by Contractor with the Contract
Documents.

Payments due and unpaid in accordance with the
Contract Documents shall bear interest as
specified in RCW 39.76.

6.05 PAYMENTS WITHHELD

A.

Owner may withhold or, on account of
subsequently discovered evidence, nullify the
whole or part of any payment to such extent as
may be necessary to protect Owner from loss or
damage for reasons including but not limited to:



1. Work not in accordance with the Contract
Documents;

2. Reasonable evidence that the Work required
by the Contract Documents cannot be
completed for the unpaid balance of the
Contract Sum,;

3. Work by Owner to correct defective Work or
complete the Work in accordance with section
5.17;

4. Failure to perform in accordance with the
Contract Documents; or

5. Cost or liability that may occur to Owner as
the result of Contractor's fault or negligent acts
or omissions.

B. In any case where part or all of a payment is going
to be withheld for unsatisfactory performance,
Owner shall notify Contractor in accordance with
RCW 39.76.

6.06 RETAINAGE AND BOND CLAIM RIGHTS

RCW chapters 39.08 and 60.28, concerning the rights and
responsibilities of Contractor and Owner with regard to
the performance and payment bonds and retainage, are
made a part of the Contract Documents by reference as
though fully set forth herein.

6.07 SUBSTANTIAL COMPLETION

Substantial Completion is the stage in the progress of the
Work (or portion thereof designated and approved by
Owner) when the construction is sufficiently complete, in
accordance with the Contract Documents, so Owner can
fully occupy the Work (or the designated portion thereof)
for the use for which it is intended. All Work other than
incidental corrective or punch list work shall be
completed. Substantial Completion shall not have been
achieved if all systems and parts are not functional, if
utilities are not connected and operating normally, if all
required occupancy permits have not been issued, or if the
Work is not accessible by normal vehicular and pedestrian
traffic routes. The date Substantial Completion is
achieved shall be established in writing by Owner.
Contractor may request an early date of Substantial
Completion which must be approved by Change Order.
Owner's occupancy of the Work or designated portion
thereof does not necessarily indicate that Substantial
Completion has been achieved.

6.08 PRIOR OCCUPANCY

6.09

Owner may, upon written notice thereof to
Contractor, take possession of or use any
completed or partially completed portion of the
Work ("Prior Occupancy") at any time prior to
Substantial Completion. Unless otherwise agreed
in writing, Prior Occupancy shall not: be deemed
an acceptance of any portion of the Work;
accelerate the time for any payment to Contractor;
prejudice any rights of Owner provided by any
insurance, bond, guaranty, or the Contract
Documents; relieve Contractor of the risk of loss or
any of the obligations established by the Contract
Documents; establish a date for termination or
partial termination of the assessment of liquidated
damages; or constitute a waiver of claims.

Notwithstanding anything in the preceding
paragraph, Owner shall be responsible for loss of
or damage to the Work resulting from Prior
Occupancy. Contractor's one year duty to repair
and any system warranties shall begin on building
systems activated and used by Owner as agreed in
writing by Owner and Contractor.

FINAL COMPLETION, ACCEPTANCE, AND
PAYMENT

Final Completion shall be achieved when the
Work is fully and finally complete in accordance
with the Contract Documents. The date Final
Completion is achieved shall be established by
Owner in writing.

Final Acceptance is the formal action of Owner
acknowledging Final Completion. Prior to Final
Acceptance, Contractor shall, in addition to all
other requirements in the Contract Documents,
submit to Owner a written notice of any
outstanding disputes or claims between Contractor
and any of its Subcontractors, including the
amounts and other details thereof. Neither Final
Acceptance, nor final payment, shall release
Contractor or its sureties from any obligations of
these Contract Documents or the Public Works
Bond, or constitute a waiver of any claims by
Owner arising from Contractor's failure to
perform the Work in accordance with the Contract
Documents.

Acceptance of final payment by Contractor, or
any Subcontractor, shall constitute a waiver and
release to Owner of all claims by Contractor, or
any such Subcontractor, for an increase in the
Contract Sum or the Contract Time, and for every
act or omission of Owner relating to or arising out
of the Work, except for those Claims made in



accordance with the procedures, including the
time limits, set forth in part 8.

PART 7 - CHANGES

7.01

A.

CHANGE IN THE WORK

Owner may, at any time and without notice to
Contractor's surety, order additions, deletions,
revisions, or other changes in the Work. These
changes in the Work shall be incorporated into the
Contract Documents through the execution of
Change Orders. If any change in the Work ordered
by Owner causes an increase or decrease in the
Contract Sum or the Contract Time, an equitable
adjustment shall be made as provided in section
7.02 or 7.03, respectively, and such adjustment(s)
shall be incorporated into a Change Order.

If Owner desires to order a change in the Work, it
may request a written Change Order proposal from
Contractor. Contractor shall submit a Change
Order proposal within 14 days of the request from
Owner, or within such other period as mutually
agreed. Contractor's Change Order proposal shall
be full compensation for implementing the
proposed change in the Work, including any
adjustment in the Contract Sum or Contract Time,
and including compensation for all delays in
connection with such change in the Work and for
any expense or inconvenience, disruption of
schedule, or loss of efficiency or productivity
occasioned by the change in the Work.

Upon receipt of the Change Order proposal, or a
request for equitable adjustment in the Contract
Sum or Contract Time, or both, as provided in
sections 7.02 and 7.03, Owner may accept or
reject the proposal, request further documentation,
or negotiate acceptable terms with Contractor.
Pending agreement on the terms of the Change
Order, Owner may direct Contractor to proceed
immediately with the Change Order Work.
Contractor shall not proceed with any change in
the Work until it has obtained Owner's approval.
All Work done pursuant to any Owner-directed
change in the Work shall be executed in
accordance with the Contract Documents.

If Owner and Contractor reach agreement on the
terms of any change in the Work, including any
adjustment in the Contract Sum or Contract Time,
such agreement shall be incorporated in a

Change Order. The Change Order shall constitute
full payment and final settlement of all claims for
time and for direct, indirect, and consequential

costs, including costs of delays, inconvenience,
disruption of schedule, or loss of efficiency or
productivity, related to any Work either covered
or affected by the Change Order, or related to the
events giving rise to the request for equitable
adjustment.

If Owner and Contractor are unable to reach
agreement on the terms of any change in the
Work, including any adjustment in the Contract
Sum or Contract Time, Contractor may at any
time in writing, request a final offer from Owner.
Owner shall provide Contractor with its written
response within 30 days of Contractor's request.
Owner may also provide Contractor with a final
offer at any time. If Contractor rejects Owner's
final offer, or the parties are otherwise unable to
reach agreement, Contractor's only remedy shall
be to file a Claim as provided in part 8.

7.02 CHANGE IN THE CONTRACT SUM

General Application

1. The Contract Sum shall only be changed by a
Change Order. Contractor shall include any
request for a change in the Contract Sum in its
Change Order proposal.

2. If the cost of Contractor's performance is
changed due to the fault or negligence of
Owner, or anyone for whose acts Owner is
responsible, Contractor shall be entitled to
make a request for an equitable adjustment in
the Contract Sum in accordance with the
following procedure. No change in the
Contract Sum shall be allowed to the extent:
Contractor's changed cost of performance is
due to the fault or negligence of Contractor, or
anyone for whose acts Contractor is
responsible; the change is concurrently caused
by Contractor and Owner; or the change is
caused by an act of Force Majeure as defined
in Section 3.05.

a.  Arequest for an equitable adjustment in
the Contract Sum shall be based on
written notice delivered to Owner within
7 days of the occurrence of the event
giving rise to the request. For purposes
of this part, "occurrence" means when
Contractor knew, or in its diligent
prosecution of the Work should have
known, of the event giving rise to the
request. If Contractor believes it is
entitled to an adjustment in the Contract
Sum, Contractor shall immediately notify



Owner and begin to keep and maintain
complete, accurate, and specific daily
records. Contractor shall give Owner
access to any such records and, if
requested shall promptly furnish copies
of such records to Owner.

Contractor shall not be entitled to any
adjustment in the Contract Sum for any
occurrence of events or costs that
occurred more than 7 days before
Contractor's written notice to Owner.
The written notice shall set forth, at a
minimum, a description of: the event
giving rise to the request for an equitable
adjustment in the Contract Sum; the
nature of the impacts to Contractor and
its Subcontractors of any tier, if any; and
to the extent possible the amount of the
adjustment in Contract Sum requested.
Failure to properly give such written
notice shall, to the extent Owner’s
interests are prejudiced, constitute a
waiver of Contractor's right to an
equitable adjustment.

Within 30 days of the occurrence of the
event giving rise to the request, unless
Owner agrees in writing to allow an
additional period of time to ascertain
more accurate data, Contractor shall
supplement the written notice provided
in accordance with subparagraph a.
above with additional supporting data.
Such additional data shall include, at a
minimum: the amount of compensation
requested, itemized in accordance with
the procedure set forth herein; specific
facts, circumstances, and analysis that
confirms not only that Contractor
suffered the damages claimed, but that
the damages claimed were actually a
result of the act, event, or condition
complained of and that the Contract
Documents provide entitlement to an
equitable adjustment to Contractor for
such act, event, or condition; and
documentation sufficiently detailed to
permit an informed analysis of the
request by Owner. When the request for
compensation relates to a delay, or other
change in Contract Time, Contractor
shall demonstrate the impact on the
critical path, in accordance with section
7.03C. Failure to provide such
additional information and
documentation within the time allowed

B.

or within the format required shall, to the
extent Owner's interests are-prejudiced,
constitute a waiver of Contractor's right
to an equitable adjustment.

d. Pending final resolution of any request
made in accordance with this paragraph,
unless otherwise agreed in writing,
Contractor shall proceed diligently with
performance of the Work.

e.  Any requests by Contractor for an
equitable adjustment in the Contract Sum
and in the Contract Time that arise out of
the same event(s) shall be submitted
together.

3. The value of any Work covered by a
Change Order, or of any request for an
equitable adjustment in the Contract
Sum, shall be determined by one of the
following methods:

a. On the basis of a fixed price as
determined in paragraph 7.02B.

b. By application of unit prices to the
quantities of the items involved as
determined in paragraph 7.02C.

C. On the basis of time and material as
determined in paragraph 7.02D.

4. When Owner has requested Contractor to
submit a Change Order proposal, Owner may
direct Contractor as to which method in
subparagraph 3. above to use when submitting
its proposal. Otherwise, Contractor shall
determine the value of the Work, or of a
request for an equitable adjustment, on the
basis of the fixed price method.

Change Order Pricing -- Fixed Price

When the fixed price method is used to determine
the value of any Work covered by a Change Order,
or of a request for an equitable adjustment in the
Contract Sum, the following procedures shall

apply:

1. Contractor's Change Order proposal, or request
for adjustment in the Contract Sum, shall be
accompanied by a complete itemization of the
costs, including labor, material, subcontractor
costs, and overhead and profit. The costs shall
be itemized in the manner set forth below, and



shall be submitted on breakdown sheets in a
form approved by Owner.

All costs shall be calculated based upon
appropriate industry standard methods of
calculating labor, material quantities, and
equipment costs.

If any of Contractor's pricing assumptions are
contingent upon anticipated actions of Owner,
Contractor shall clearly state them in the
proposal or request for an equitable
adjustment.

The cost of any additive or deductive changes
in the Work shall be calculated as set forth
below, except that overhead and profit shall
not be included on deductive changes in the
Work. Where a change in the Work involves
additive and deductive work by the same
Contractor or Subcontractor, small tools,
overhead, profit, bond and insurance markups
will apply to the net difference.

If the total cost of the change in the Work or
request for equitable adjustment does not
exceed $1,000, Contractor shall not be
required to submit a breakdown if the
description of the change in the Work or
request for equitable adjustment is sufficiently
definitive for Owner to determine fair value.

If the total cost of the change in the Work or
request for equitable adjustment is between
$1,000 and $2,500, Contractor may submit a
breakdown in the following level of detail if
the description of the change in the Work or if
the request for equitable adjustment is
sufficiently definitive to permit the Owner to
determine fair value:

a. lump sum labor;
b.lump sum material;
c. lump sum equipment usage;

d. overhead and profit as set forth below;
and

e. insurance and bond costs as set forth
below.

7. Any request for adjustment of Contract Sum

based upon the fixed price method shall
include only the following items:

Craft labor costs: These are the labor
costs determined by multiplying the
estimated or actual additional number of
craft hours needed to perform the change
in the Work by the hourly labor costs.
Craft hours should cover direct labor, as
well as indirect labor due to trade
inefficiencies. The hourly costs shall be
based on the following:

(1) Basic wages and benefits:
Hourly rates and benefits as
stated on the Department of
Labor and Industries approved
"statement of intent to pay
prevailing wages." Direct
supervision shall be a reasonable
percentage not to exceed 15% of
the cost of direct labor. No
supervision markup shall be
allowed for a working
supervisor's hours.

2) Worker's insurance: Direct
contributions to the state of
Washington for industrial
insurance; medical aid; and
supplemental pension, by the
class and rates established by the
Department of Labor and
Industries.

3) Federal insurance: Direct
contributions required by the
Federal Insurance Compensation
Act; Federal Unemployment Tax
Act; and the State
Unemployment Compensation
Act.

“4) Travel allowance: Travel
allowance and/or subsistence, if
applicable, not exceeding those
allowances established by
regional labor union agreements,
which are itemized and identified
separately.

(®)] Safety: Cost incurred due to the
Washington Industrial Safety and
Health Act, which shall be a
reasonable percentage not to
exceed 2% of the sum of the
amounts calculated in (1), (2),
and (3) above.



Material costs: This is an itemization of
the quantity and cost of materials needed
to perform the change in the Work.
Material costs shall be developed first
from actual known costs, second from
supplier quotations or if these are not
available, from standard industry pricing
guides. Material costs shall consider all
available discounts. Freight costs, express
charges, or special delivery charges, shall
be itemized.

Equipment costs: This is an itemization
of the type of equipment and the estimated
or actual length of time the construction
equipment appropriate for the Work is or
will be used on the change in the Work.
Costs will be allowed for construction
equipment only if used solely for the
changed Work, or for additional rental
costs actually incurred by the Contractor.
Equipment charges shall be

computed on the basis of actual invoice
costs or if owned, from the current edition
of one of the following sources:

@))] Associated General Contractors -
Washington State Department of
Transportation (AGC WSDOT)
Equipment Rental Agreement;
1987 edition.

) The state of Washington Utilities
and Transportation Commission
for trucks used on highways.

3) The National Electrical
Contractors Association for
equipment used on electrical
work.

@) The Mechanical Contractors
Association of America for
equipment used on mechanical
work.

The Data Quest Rental Rate (Blue Book)
shall be used as a basis for establishing
rental rates of equipment not listed in the
above sources. The maximum rate for
standby equipment shall not exceed that
shown in the AGC WSDOT Equipment
Rental Agreement, 1987 edition.

Allowance for small tools, expendables &
consumable supplies: Small tools consist
of tools which cost $250 or less and are

(D).

normally furnished by the performing
contractor. The maximum rate for small
tools shall not exceed the following:

@)) For Contractor, 3% of direct
labor costs.

2) For Subcontractors, 5% of direct
labor costs.

Expendables and consumable supplies directly
associated with the change in Work must be
itemized.

Subcontractor costs: This is defined as
payments Contractor makes to Subcontractors
for changed Work performed by
Subcontractors of any tier. The
Subcontractors' cost of Work shall be
calculated and itemized in the same manner as
prescribed herein for Contractor.

Allowance for overhead: This is defined as
costs of any kind attributable to direct and
indirect delay, acceleration, or impact, added
to the total cost to Owner of any change in the
Contract Sum but not to the cost of any change
in the Contract Time for which contractor has
been compensated pursuant to the conditions
set forth in Section 7.03. This allowance shall
compensate Contractor for all noncraft labor,
temporary construction facilities, field
engineering, schedule updating, as-built
drawings, home office cost, B&O taxes, office
engineering, estimating costs, additional
overhead because of extended time, and any
other cost incidental to the change in the
Work. It shall be strictly limited in all cases to
a reasonable amount, mutually acceptable, or
if none can be agreed upon to an amount not to
exceed the rates below:

For projects where the Contract Award
Amount is under $3 million, the following
shall apply:

(a) For Contractor, for any Work
actually performed by
Contractor’s own forces, 16% of
the first $50,000 of the cost, and
4% of the remaining cost, if any.

(b) For each Subcontractor
(including lower tier
subcontractors), for any Work
actually performed by its own



(2).

forces, 16% of the first $50,000
of the cost, and 4% of the
remaining cost, if any.

(© For Contractor, for any work
performed by its
Subcontractor(s), 6% of the first
$50,000 of the amount due each
Subcontractor, and 4% of the
remaining amount if any.

(d) For each Subcontractor, for any
Work performed by its
Subcontractor(s) of any lower
tier, 4% of the first $50,000 of
the amount due the sub-
Subcontractor, and 2% of the
remaining amount if any.

(e) The cost to which overhead is to
be applied shall be determined in
accordance with subparagraphs
a.-e. above.

For projects where the Contract Award
Amount is equal to or exceeds $3
million, the following shall apply:

(a) For Contractor, for any Work
actually performed by
Contractor's own forces,12% of
the first $50,000 of the cost, and
4% of the remaining cost, if any.

(b) For each Subcontractor
(including lower tier
subcontractors), for any Work
actually performed by its own
forces, 12% of the first $50,000
of the cost, and 4% of the
remaining cost, if any.

(©) For Contractor, for any Work
performed by its
Subcontractor(s), 4% of the first
$50,000 of the amount due each
Subcontractor, and 2% of the
remaining amount if any.

(d) For each Subcontractor, for any
Work performed by its
Subcontractor(s) of any lower
tier, 4% of the first $50,000 of
the amount due the sub-
Subcontractor, and 2% of the
remaining amount if any.

(e) The cost to which overhead is to
be applied shall be determined in
accordance with subparagraphs
a.- e. above.

g.  Allowance for profit: This is an amount
to be added to the cost of any change in
contract sum, but not to the cost of
change in Contract Time for which
contractor has been compensated
pursuant to the conditions set forth in
section 7.03. It shall be limited to a
reasonable amount, mutually acceptable,
or if none can be agreed upon, to an
amount not to exceed the rates below:

@))] For Contractor or Subcontractor
of any tier for work performed by
their forces, 6% of the cost
developed in accordance with
7.02 b. 7a.- e. above.

2) For Contractor or Subcontractor
of any tier for work performed by
a subcontractor of a lower tier,
4% of the Subcontractor cost
developed in accordance with
7.02b. 7a. - h.

h. Cost of change in insurance or bond
premium: This is defined as:

@))] Contractor's liability insurance:
The cost of any changes in
Contractor's liability insurance
arising directly from execution of
the Change Order; and

) Public works bond: The cost of
the additional premium for
Contractor's bond arising directly
from the changed Work.

The costs of any change in insurance or bond premium
shall be added after overhead and allowance for profit are
calculated in accordance with subparagraph f. and g.
above.

C. Change Order Pricing -- Unit Prices
1. Whenever Owner authorizes Contractor to perform
Work on a unit-price basis, Owner's authorization

shall clearly state:

a. Scope of work to be performed;



b. Type of reimbursement including pre-
agreed rates for material quantities; and

c. Cost limit of reimbursement.
Contractor shall:

a. Cooperate with Owner and assist in
monitoring the Work being performed.
As requested by Owner, Contractor shall
identify workers assigned to the Change
Order Work and areas in which they are
working;

b. Leave access as appropriate for quantity
measurement; and

c. Not exceed any cost limit(s) without
Owner's prior written approval.

Contractor shall submit costs in accordance
with paragraph 7.02B. and satisfy the
following requirements:

a.  Unit prices shall include reimbursement
for all direct and indirect costs of the
Work, including overhead and profit, and
bond and insurance costs; and

b. Quantities must be supported by field
measurement statements signed by
Owner.

D. Change Order Pricing -- Time-and-Material Prices

1.

Whenever Owner authorizes Contractor to
perform Work on a time-and-material basis,
Owner's authorization shall clearly state:

a.  Scope of Work to be performed;

b. Type of reimbursement including pre-
agreed rates, if any, for material quantities
or labor; and

c. Cost limit of reimbursement.
Contractor shall:

a. Cooperate with Owner and assist in
monitoring the Work being performed.
As requested by Owner, identify workers
assigned to the Change Order Work and
areas in which they are working;

b. Identify on daily time sheets all labor
performed in accordance with this

authorization. Submit copies of daily time
sheets within 2 working days for Owner's
review;

c. Leave access as appropriate for quantity
measurement;

d. Perform all Work in accordance with this
section as efficiently as possible; and

e. Not exceed any cost limit(s) without
Owner's prior written approval.

3. Contractor shall submit costs in accordance
with paragraph 7.02B and additional
verification supported by:

a. Labor detailed on daily time sheets; and

b. Invoices for material.

7.03 CHANGE IN THE CONTRACT TIME

A.

The Contract Time shall only be changed by a
Change Order. Contractor shall include any request
for a change in the Contract Time in its Change
Order proposal.

If the time of Contractor's performance is changed
due to an act of Force Majeure, or due to the fault
or negligence of Owner or anyone for whose acts
Owner is responsible, Contractor shall be entitled
to make a request for an equitable adjustment in the
Contract Time in accordance with the following
procedure. No adjustment in the Contract Time
shall be allowed to the extent Contractor's changed
time of performance is due to the fault or
negligence of Contractor, or anyone for whose acts
Contractor is responsible.

1. Arequest for an equitable adjustment in the
Contract Time shall be based on written notice
delivered within 7 days of the occurrence of
the event giving rise to the request. If
Contractor believes it is entitled to adjustment
of Contract Time, Contractor shall
immediately notify Owner and begin to keep
and maintain complete, accurate, and specific
daily records. Contractor shall give Owner
access to any such record and if requested,
shall promptly furnish copies of such record to
Owner.

Contractor shall not be entitled to an
adjustment in the Contract Time for any events
that occurred more than 7 days before



Contractor's written notice to Owner. The
written notice shall set forth, at a minimum, a
description of: the event giving rise to the
request for an equitable adjustment in the
Contract Time; the nature of the impacts to
Contractor and its Subcontractors of any tier, if
any; and to the extent possible the amount of
the adjustment in Contract Time requested.
Failure to properly give such written notice
shall, to the extent Owner's interests are
prejudiced, constitute a waiver of Contractor's
right to an equitable adjustment.

3. Within 30 days of the occurrence of the event
giving rise to the request, unless Owner agrees
in writing to allow an additional period of time
to ascertain more accurate data, Contractor
shall supplement the written notice provided in
accordance with subparagraph 7.03B.2 with
additional supporting data. Such additional
data shall include, at a minimum: the amount
of delay claimed, itemized in accordance with
the procedure set forth herein; specific facts,
circumstances, and analysis that confirms not
only that Contractor suffered the delay
claimed, but that the delay claimed was
actually a result of the act, event, or condition
complained of, and that the Contract
Documents provide entitlement to an equitable
adjustment in Contract Time for such act,
event, or condition; and supporting
documentation sufficiently detailed to permit
an informed analysis of the request by Owner.
Failure to provide such additional information
and documentation within the time allowed or
within the format required shall, to the extent
Owner's interests are prejudiced, constitute a
waiver of Contractor's right to an equitable
adjustment.

4. Pending final resolution of any request in
accordance with this paragraph, unless
otherwise agreed in writing, Contractor shall
proceed diligently with performance of the
Work.

Any change in the Contract Time covered by a
Change Order, or based on a request for an
equitable adjustment in the Contract Time, shall be
limited to the change in the critical path of
Contractor's schedule attributable to the change of
Work or event(s) giving rise to the request for
equitable adjustment. Any Change Order proposal
or request for an adjustment in the Contract Time
shall demonstrate the impact on the critical path of
the schedule. Contractor shall be responsible for
showing clearly on the Progress Schedule that the

change or event: had a specific impact on the
critical path, and except in case of concurrent
delay, was the sole cause of such impact; and could
not have been avoided by resequencing of the
Work or other reasonable alternatives.

D. Contractor may request compensation for the cost
of a change in Contract Time in accordance with
this paragraph, 7.03D, subject to the following
conditions:

1. The change in Contract Time shall solely be
caused by the fault or negligence of Owner or
A/E;

2. Compensation under this paragraph is limited
to changes in Contract Time for which
Contractor is not entitled to be compensated
under section 7.02;

3. Contractor shall follow the procedure set forth
in paragraph 7.03B;

4. Contractor shall establish the extent of the
change in Contract Time in accordance with
paragraph 7.03C; and

5. The daily cost of any change in Contract Time
shall be limited to the items below, less funds
that may have been paid pursuant to a change
in the Contract Sum that contributed to this
change in Contract Time:

a. cost of nonproductive field supervision or
labor extended because of the delay;

b. cost of weekly meetings or similar
indirect activities extended because of the delay;

c. cost of temporary facilities or equipment
rental extended because of the delay;

d. cost of insurance extended because of the
delay;

e. general and administrative overhead in
an amount to be agreed upon, but not to
exceed 3% of Contract Sum divided by
the Contract Time for each day of the
delay.

PART 8 - CLAIMS AND DISPUTE RESOLUTION
8.01 CLAIMS PROCEDURE

A. If the parties fail to reach agreement on the terms
of any Change Order for Owner-directed Work as



provided in section 7.01, or on the resolution of
any request for an equitable adjustment in the
Contract Sum as provided in section 7.02 or the
Contract Time as provided in section 7.03,
Contractor's only remedy shall be to file a Claim
with Owner as provided in this section.

Contractor shall file its Claim within the earlier of:
120 days from Owner's final offer in accordance
with either paragraph 7.01E or the date of Final
Acceptance.

The Claim shall be deemed to cover all changes in
cost and time (including direct, indirect, impact,
and consequential) to which Contractor may be
entitled. It shall be fully substantiated and
documented. At a minimum, the Claim shall
contain the following information:

1. A detailed factual statement of the Claim for
additional compensation and time, if any,
providing all necessary dates, locations, and
items of Work affected by the Claim;

2. The date on which facts arose which gave rise
to the Claim

3. The name of each employee of Owner or A/E
knowledgeable about the Claim;

4. The specific provisions of the Contract
Documents which support the Claim;

5. The identification of any documents and the
substance of any oral communications that
support the Claim;

6. Copies of any identified documents, other than
the Contract Documents, that support the
Claim;

7. If an adjustment in the Contract Time is
sought: the specific days and dates for which it
is sought; the specific reasons Contractor
believes an extension in the Contract Time
should be granted; and Contractor's analysis of
its Progress Schedule to demonstrate the
reason for the extension in Contract Time;

8. If an adjustment in the Contract Sum is sought,
the exact amount sought and a breakdown of
that amount into the categories set forth in, and
in the detail required by, section 7.02; and

9. A statement certifying, under penalty of
perjury, that the Claim is made in good faith,
that the supporting cost and pricing data are

8.02

true and accurate to the best of Contractor's
knowledge and belief, that the Claim is fully
supported by the accompanying data, and that
the amount requested accurately reflects the
adjustment in the Contract Sum or Contract
Time for which Contractor believes Owner is
liable.

After Contractor has submitted a fully documented
Claim that complies with all applicable provisions
of parts 7 and 8, Owner shall respond, in writing, to
Contractor as follows:

1. If the Claim amount is less than $50,000, with
a decision within 60 days from the date the
Claim is received; or

2. If the Claim amount is $50,000 or more, with a
decision within 60 days from the date the
Claim is received, or with notice to Contractor
of the date by which it will render its decision.
Owner will then respond with a written
decision in such additional time.

To assist in the review of Contractor's Claim,
Owner may visit the Project site, or request
additional information, in order to fully evaluate
the issues raised by the Claim. Contractor shall
proceed with performance of the Work pending
final resolution of any Claim. Owner's written
decision as set forth above shall be final and
conclusive as to all matters set forth in the Claim,
unless Contractor follows the procedure set forth in
section 8.02.

Any Claim of the Contractor against the Owner for
damages, additional compensation, or additional
time, shall be conclusively deemed to have been
waived by the Contractor unless timely made in
accordance with the requirements of this section.

ARBITRATION

If Contractor disagrees with Owner's decision
rendered in accordance with paragraph 8.01D,
Contractor shall provide Owner with a written
demand for arbitration. No demand for arbitration
of any such Claim shall be made later than 30 days
after the date of Owner's decision on such Claim,;
failure to demand arbitration within said 30 day
period shall result in Owner's decision being final
and binding upon Contractor and its
Subcontractors.

Notice of the demand for arbitration shall be filed
with the American Arbitration Association (AAA),
with a copy provided to Owner. The parties shall



8.03

negotiate or mediate under the Voluntary
Construction Mediation Rules of the AAA, or
mutually acceptable service, before seeking
arbitration in accordance with the Construction
Industry Arbitration Rules of AAA as follows:

1. Disputes involving $30,000 or less shall be
conducted in accordance with the Northwest
Region Expedited Commercial Arbitration
Rules; or

2. Disputes over $30,000 shall be conducted in
accordance with the Construction Industry
Arbitration Rules of the AAA, unless the
parties agree to use the expedited rules.

All Claims arising out of the Work shall be
resolved by arbitration. The judgment upon the
arbitration award may be entered, or review of the
award may occur, in the superior court having
jurisdiction thereof. No independent legal action
relating to or arising from the Work shall be
maintained.

Claims between Owner and Contractor, Contractor
and its Subcontractors, Contractor and A/E, and
Owner and A/E shall, upon demand by Owner, be
submitted in the same arbitration or mediation.

If the parties resolve the Claim prior to arbitration
judgment, the terms of the resolution shall be
incorporated in a Change Order. The Change
Order shall constitute full payment and final
settlement of the Claim, including all claims for
time and for direct, indirect, or consequential costs,
including costs of delays, inconvenience,
disruption of schedule, or loss of efficiency or
productivity.

CLAIMS AUDITS

All Claims filed against Owner shall be subject to
audit at any time following the filing of the Claim.
Failure of Contractor, or Subcontractors of any tier,
to maintain and retain sufficient records to allow
Owner to verify all or a portion of the Claim or to
permit Owner access to the books and records of
Contractor, or Subcontractors of any tier, shall
constitute a waiver of the Claim and shall bar any
recovery.

In support of Owner audit of any Claim, Contractor
shall, upon request, promptly make available to
Owner the following documents:

1. Daily time sheets and supervisor's daily
reports;

10.

11.

12.

13.

14.

15.

16.

17.

18.
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20.
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Collective bargaining agreements;

Insurance, welfare, and benefits records;
Payroll registers;

Earnings records;
Payroll tax forms;

Material invoices, requisitions, and delivery
confirmations;

Material cost distribution worksheet;

Equipment records (list of company
equipment, rates, etc.);

Vendors', rental agencies', Subcontractors', and
agents' invoices;

Contracts between Contractor and each of its
Subcontractors, and all lower-tier
Subcontractor contracts and supplier contracts;

Subcontractors' and agents' payment
certificates;

Cancelled checks (payroll and vendors);
Job cost report, including monthly totals;
Job payroll ledger;

Planned resource loading schedules and
summaries;

General ledger;
Cash disbursements journal;

Financial statements for all years reflecting the
operations on the Work. In addition, the
Owner may require, if it deems it appropriate,
additional financial statements for 3 years
preceding execution of the Work;

Depreciation records on all company
equipment whether these records are
maintained by the company involved, its
accountant, or others;

. If a source other than depreciation records is

used to develop costs for Contractor's internal
purposes in establishing the actual cost of
owning and operating equipment, all such
other source documents;



22. All nonprivileged documents which relate to
each and every Claim together with all
documents which support the amount of any
adjustment in Contract Sum or Contract Time
sought by each Claim;

23. Work sheets or software used to prepare the
Claim establishing the cost components for
items of the Claim including but not limited to
labor, benefits and insurance, materials,
equipment, Subcontractors, all documents
which establish the time periods, individuals
involved, the hours for the individuals, and the
rates for the individuals; and

24. Work sheets, software, and all other
documents used by Contractor to prepare its
bid.

The audit may be performed by employees of
Owner or a representative of Owner.
Contractor, and its Subcontractors, shall
provide adequate facilities acceptable to
Owner, for the audit during normal business
hours. Contractor, and all Subcontractors,
shall make a good faith effort to cooperate
with Owner's auditors.

PART 9 - TERMINATION OF THE WORK

9.01

A.

TERMINATION BY OWNER FOR CAUSE

Owner may, upon 7 days written notice to
Contractor and to its surety, terminate (without
prejudice to any right or remedy of Owner) the
Work, or any part of it, for cause upon the
occurrence of any one or more of the following
events:

1. Contractor fails to prosecute the Work or any
portion thereof with sufficient diligence to
ensure Substantial Completion of the Work
within the Contract Time;

2. Contractor is adjudged bankrupt, makes a
general assignment for the benefit of its
creditors, or a receiver is appointed on account
of its insolvency;

3. Contractor fails in a material way to replace or
correct Work not in conformance with the
Contract Documents;

4. Contractor repeatedly fails to supply skilled
workers or proper materials or equipment;

5. Contractor repeatedly fails to make prompt
payment due to Subcontractors or for labor;

6. Contractor materially disregards or fails to
comply with laws, ordinances, rules,
regulations, or orders of any public authority
having jurisdiction; or

7. Contractor is otherwise in material breach of
any provision of the Contract Documents.

Upon termination, Owner may at its option:

1. Take possession of the Project site and take
possession of or use all materials, equipment,
tools, and construction equipment and
machinery thereon owned by Contractor to
maintain the orderly progress of, and to finish,
the Work;

2. Accept assignment of subcontracts pursuant to
section 5.21; and

3. Finish the Work by whatever other reasonable
method it deems expedient.

Owner's rights and duties upon termination are
subject to the prior rights and duties of the surety,
if any, obligated under any bond provided in
accordance with the Contract Documents.

When Owner terminates the Work in accordance
with this section, Contractor shall take the actions
set forth in paragraph 9.02B, and shall not be
entitled to receive further payment until the Work
is accepted.

If the unpaid balance of the Contract Sum exceeds
the cost of finishing the Work, including
compensation for A/E's services and expenses
made necessary thereby and any other extra costs
or damages incurred by Owner in completing the
Work, or as a result of Contractor's actions, such
excess shall be paid to Contractor. If such costs
exceed the unpaid balance, Contractor shall pay the
difference to Owner. These obligations for
payment shall survive termination.

Termination of the Work in accordance with this
section shall not relieve Contractor or its surety of
any responsibilities for Work performed.

If Owner terminates Contractor for cause, and it is
later determined that none of the circumstances set
forth in paragraph 9.01A exist, then such
termination shall be deemed a termination for
convenience pursuant to section 9.02.



9.02 TERMINATION BY OWNER FOR
CONVENIENCE

A. Owner may, upon written notice, terminate
(without prejudice to any right or remedy of
Owner) the Work, or any part of it, for the
convenience of Owner.

B. Unless Owner directs otherwise, after receipt of a
written notice of termination for either cause or
convenience, Contractor shall promptly:

1. Stop performing Work on the date and as
specified in the notice of termination;

2. Place no further orders or subcontracts for
materials, equipment, services or facilities,

except as may be necessary for completion of
such portion of the Work as is not terminated;

3. Cancel all orders and subcontracts, upon terms
acceptable to Owner, to the extent that they
relate to the performance of Work terminated;

4. Assign to Owner all of the right, title, and
interest of Contractor in all orders and
subcontracts;

5. Take such action as may be necessary or as
directed by Owner to preserve and protect the
Work, Project site, and any other property
related to this Project in the possession of
Contractor in which Owner has an interest;
and

6. Continue performance only to the extent not
terminated.

C. If Owner terminates the Work or any portion
thereof for convenience, Contractor shall be
entitled to make a request for an equitable
adjustment for its reasonable direct costs incurred
prior to the effective date of the termination, plus a
reasonable allowance for overhead and profit on
Work performed prior to termination, plus the
reasonable administrative costs of the termination,
but shall not be entitled to any other costs or
damages, whatsoever, provided however, the total
sum payable upon termination shall not exceed the
Contract Sum reduced by prior payments.
Contractor shall be required to make its request in
accordance with the provisions of part 7.

D. If Owner terminates the Work or any portion
thereof for convenience, the Contract Time shall be
adjusted as determined by Owner.

PART 10 - MISCELLANEOUS PROVISIONS
10.01 GOVERNING LAW

The Contract Documents and the rights of the parties
herein shall be governed by the laws of the state of
Washington. Venue shall be in the county in which
Owner's principal place of business is located, unless
otherwise specified.

10.02 SUCCESSORS AND ASSIGNS

Owner and Contractor respectively bind themselves, their
partners, successors, assigns, and legal representatives to
the other party hereto and to partners, successors, assigns,
and legal representatives of such other party in respect to
covenants, agreements, and obligations contained in the
Contract Documents. Neither party shall assign the Work
without written consent of the other, except that
Contractor may assign the Work for security purposes, to
a bank or lending institution authorized to do business in
the state of Washington. If either party attempts to make
such an assignment without such consent, that party shall
nevertheless remain legally responsible for all obligations
set forth in the Contract Documents.

10.03 MEANING OF WORDS

Unless otherwise stated in the Contract Documents, words
which have well-known technical or construction industry
meanings are used in the Contract Documents in
accordance with such recognized meanings. Reference to
standard specifications, manuals, or codes of any
technical society, organization, or association, or to the
code of any governmental authority, whether such
reference be specific or by implication, shall be to the
latest standard specification, manual, or code in effect on
the date for submission of bids, except as may be
otherwise specifically stated. Wherever in these
Drawings and Specifications an article, device, or piece of
equipment is referred to in the singular manner, such
reference shall apply to as many such articles as are
shown on the drawings, or required to complete the
installation.

10.04 RIGHTS AND REMEDIES

No action or failure to act by Owner or A/E shall
constitute a waiver of a right or duty afforded them under
the Contract Documents, nor shall such action or failure
to act constitute approval of an acquiescence in a breach
therein, except as may be specifically agreed in writing.



10.05 CONTRACTOR REGISTRATION

Pursuant to RCW 39.06, Contractor shall be registered or
licensed as required by the laws of the State of
Washington, including but not limited to RCW 18.27.

10.06 TIME COMPUTATIONS

When computing any period of time, the day of the event
from which the period of time begins shall not be
counted. The last day is counted unless it falls on a
weekend or legal holiday, in which event the period runs
until the end of the next day that is not a weekend or
holiday. When the period of time allowed is less than 7
days, intermediate Saturdays, Sundays, and legal holidays
are excluded from the computation.

10.07 RECORDS RETENTION

The wage, payroll, and cost records of Contractor, and its
Subcontractors, and all records subject to audit in
accordance with section 8.03, shall be retained for a
period of not less than 6 years after the date of Final
Acceptance.

10.08 THIRD-PARTY AGREEMENTS

The Contract Documents shall not be construed to create
a contractual relationship of any kind between: A/E and
Contractor; Owner and any Subcontractor; or any persons
other than Owner and Contractor.

10.09 ANTITRUST ASSIGNMENT

Owner and Contractor recognize that in actual economic
practice, overcharges resulting from antitrust violations
are in fact usually borne by the purchaser. Therefore,
Contractor hereby assigns to Owner any and all claims for
such overcharges as to goods, materials, and equipment
purchased in connection with the Work performed in
accordance with the Contract Documents, except as to
overcharges which result from antitrust violations
commencing after the Contract Sum is established and
which are not passed on to Owner under a Change Order.
Contractor shall put a similar clause in its Subcontracts,
and require a similar clause in its sub-Subcontracts, such
that all claims for such overcharges on the Work are
passed to Owner by Contractor.

SPECIAL CONDITIONS

A. Definitions

The COUNTY is the recipient of CONTRACTOR'S
services, and at all times acts through its Board of County
Commissioners. The Contact Officer of the COUNTY
will be the Director of Central Services or designee.

Contractor Registration

The CONTRACTOR agrees and covenants to furnish
unto the COUNTY proper evidence that the
CONTRACTOR has fully complied with the State
Licensing Law.

CONTRACTOR shall include his contractor's license
number in the space provided on the front page of this
Agreement.

C. Non-Discrimination (Lewis County Funds)
The CONTRACTOR should be aware that public funds

are being used to assist in this project. During the
performance of this contract, the CONTRACTOR agrees
as follows:

1. The CONTRACTOR will not discriminate against
any employee or applicant for employment
because of race, creed, color, or national origin.
Such action shall include, but not be limited to, the
following: employment, upgrading, demotion or
transfer; recruitment or recruitment advertising;
layoff or termination; rates of pay or other forms
of compensation; and selection for training,
including apprenticeship. The CONTRACTOR
agrees to post in conspicuous places, available to
employees and applicants for employment, notices
to be provided by the contracting officer setting
forth the provisions of this non-discrimination
clause.

2. The CONTRACTOR will, in all solicitations or
advertisements for employees placed by or on
behalf of the CONTRACTOR, state that all
qualified applicants will receive consideration for
employment without regard to race, creed, color,
or national origin.

3. The CONTRACTOR will send to each labor union
or representative of workers with which he has a
collective bargaining agreement or other contract
or understanding, notice to be provided by the
agency contracting officer, advising the labor union
or worker's representative of the contractor's
commitments under Section 202 or Executive
Order No. 11246 of September 24, 1965, and shall
post copies of the notice in a conspicuous place
available to employees and applicants for
employment.

4. The CONTRACTOR will comply with all
provisions of Executive Order No. 11246 of



September 24, 1965, and of the rules, regulations
and relevant orders of the Secretary of Labor.

5. The CONTRACTOR will furnish all information
and reports required by Executive Order No.
11246 of September 24, 1965, and by the rules,
regulations, and orders of the Secretary of Labor,
or pursuant thereto, and will permit access to his
books and records for purposes of investigation to
ascertain compliance with such rules, regulations
and orders

6. In the event of the CONTRACTOR'S non-
compliance with the non-discrimination clauses of
this contract or with any such rules, regulations, or
orders, this contract may be canceled, terminated or
suspended in whole or in part and the contract may
be declared ineligible for further government
contracts in accordance with procedures authorized
in Executive Order No. 11246 of September 24,
1965, and such other sanctions may be imposed
and remedies invoked as provided in Executive
Order No. 11246 of September 24, 1 965, or by
rule, regulation or order of the Secretary of Labor,
or as otherwise provided by law.

7. The CONTRACTOR will include the provisions of
Paragraphs (1) through (7) in every sub-contract or
purchase order unless exempted by rules,
regulations or orders of the Secretary of Labor
issued pursuant to Section 204 of Executive Order
No. 11246 of September 24, 1 965, so that such
provisions will be binding upon each sub-contract
or vendor. The CONTRACTOR will take such
action with respect to any sub-contract or purchase
order as the contracting agency may direct as a
means of enforcing such provisions, including
sanctions for non-compliance: Provided, however,
that in the event the CONTRACTOR becomes
involved in, or is threatened with litigation with a
sub-contractor or vendor as a result of such
direction by the contracting agency, the
CONTRACTOR may request the United States to
enter into such litigation to protect the interest of
the United States.

D. Original Specifications

It is hereby expressly agreed by and between the parties
involved that in any matter, dispute, suit, or proceedings
arising or in any way growing out of this contract in
which it may be necessary to introduce into evidence the
original of such specifications, that a printed copy thereof
may be used in lieu thereof with like force and effect as
though the original was produced.

E. Eight Hour Law and Payment for Labor

The CONTRACTOR agrees to comply with RCW
49.28.010.065 providing that no laborer, workman or
mechanic in the employ of the CONTRACTOR, sub-
contractor, or other person doing or contracting to do the
whole or any part of the work contemplated by this
contract, shall be permitted or required to work more than
eight (8) hours in any one calendar day, provided that, in
cases of extraordinary emergency, such danger to life or
property, the hours of work may be extended, but in such
cases the rate of pay for time employed in excess of eight
(8) hours of each calendar day shall not be less than one
and one-half times the rate allowed for this same amount
of time during eight (8) hours' service. Any work
necessary to be performed after regular working hours, or
Sunday or legal holidays shall be performed without
additional expense to the COUNTY.

Notwithstanding the above provisions, a CONTRACTOR
may enter into an agreement approved by the employees
in which the employees may work up to ten (10) hours in
a calendar day for not more than four (4) calendar days in
a week.

CONTRACTOR further agrees that said contract is
terminable in case the CONTRACTOR shall
violate the provisions of such act.

The CONTRACTOR, and sub-contractors shall further
verify that:

1. He had not employed or retained any company
or person (other than a full time bona fide employee
working solely for the offerer) to solicit or receive this
contract; and

2. He has not paid or agreed to pay any company or
person (other than a full-time bona fide employee
working solely for the offerer) any fee, commission,
percentage, or brokerage fee contingent upon or resulting
from the award of this contract; and

3. He has not been asked or otherwise coerced,
whether expressed or implied, into contributing funds, for
any purpose as a condition to doing business with the
COUNTY.

It is further agreed that in case any dispute arises as to
what are the prevailing wages for the work of a similar
nature and such dispute cannot be adjusted by the parties
involved, the matter shall be referred for arbitration to the
Director of the Department of Labor & Industries of the
State and his decision therein shall be final, binding, and
conclusive on all parties.



0.

Notice
Prevailing Wage Requirement

This project has been determined to be “Public Works” as defined by RCW 39.04 and WAC 296-127 and
is subject to Washington State Prevailing Wage Laws. Current Prevailing Wage Rates for work
performed in Lewis County are attached. These rates may not apply to work performed outside Lewis
County.

In addition, successful Contractor may be required to produce Certified Payroll Records upon request.



State of Washington
Department of Labor & Industries
Prevailing Wage Section - Telephone 360-902-5335
PO Box 44540, Olympia, WA 98504-4540

Washington State Prevailing Wage
The PREVAILING WAGES listed here include both the hourly wage rate and the hourly rate of fringe
benefits. On public works projects, worker's wage and benefit rates must add to not less than this total. A
brief description of overtime calculation requirements are provided on the Benefit Code Key.

Journey Level Prevailing Wage Rates for the Effective Date: 8/20/2013

County Trade Job Classification Wage Holiday|Overtime| Note
Lewis |Asbestos Abatement Workers |[Journey Level $40.83| 5D 1H
Lewis [Boilermakers Journey Level $62.34) 5N 1C
Lewis |Brick Mason Brick And Block Finisher $42.21| 5A 1M
Lewis |Brick Mason Journey Level $49.07| 5A 1M
Lewis |Brick Mason Pointer-Caulker-Cleaner $49.07| 5A M
Lewis [Building Service Employees |Janitor $9.19 1
Lewis [Building Service Employees [Shampooer $9.19 1
Lewis |Building Service Employees [Waxer $9.19 1
Lewis |Building Service Employees [Window Cleaner $13.22 1
Lewis [Cabinet Makers (In Shop) Journey Level $23.17 1
Lewis |Carpenters Acoustical Worker $49.57| 5D 1M
Lewis |Carpenters Bridge, Dock And Wharf $49.57| 5D 1M
Carpenters
Lewis |Carpenters Carpenter $49.57| 5D 1M
Lewis |Carpenters Carpenters on Stationary Tools| $49.70] 5D 1M
Lewis |Carpenters Creosoted Material $49.67| 5D 1M
Lewis |Carpenters Floor Finisher $49.57| 5D 1M
Lewis |Carpenters Floor Layer $49.57| 5D 1M
Lewis |Carpenters Scaffold Erector $49.57| 5D 1M
Lewis |Cement Masons Journey Level $50.13] 7A 1M
Lewis |Divers & Tenders Diver $100.28] 5D 1M 8A
Lewis [Divers & Tenders Diver On Standby $56.68] 5D 1M
Lewis |Divers & Tenders Diver Tender $52.23| 5D 1M
Lewis |Divers & Tenders Surface Rcv & Rov Operator | $52.23| 5D 1M
Lewis |Divers & Tenders Surface Rcv & Rov Operator | $48.67| 5A 1B
Tender
Lewis [Dredge Workers Assistant Engineer $51.07) 5D
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Lewis |Dredge Workers Assistant Mate(deckhand) $50.56| 5D




Lewis |Dredge Workers Boatmen $51.07| 5D 3G

Lewis [Dredge Workers Engineer Welder $51.12| 5D 3G

Lewis [Dredge Workers Leverman, Hydraulic $52.69| 5D 3G

Lewis |Dredge Workers Maintenance $50.81| 5D 3G

Lewis |Dredge Workers Mates $51.07| 5D 3G

Lewis |Dredge Workers Oiler $50.69| 5D 3G

Lewis |Drywall Applicator Journey Level $49.74| 5D 1H

Lewis |Drywall Tapers Journey Level $23.26 1

Lewis |Electrical Fixture Maintenance |Journey Level $9.19 1
Workers

Lewis |Electricians - Inside Cable Splicer $59.92| 5C 1G

Lewis |Electricians - Inside Journey Level $56.35| 5C 1G

Lewis |Electricians - Inside Lead Covered Cable Splicer $63.48) 5C 1G

Lewis [Electricians - Inside Welder $59.92| 5C 1G

Lewis |Electricians - Motor Shop Craftsman $15.37 1

Lewis |Electricians - Motor Shop Journey Level $14.69 1

Lewis |Electricians - Powerline Cable Splicer $64.95| 5A 4A
Construction

Lewis |Electricians - Powerline Certified Line Welder $59.37| 5A 4A
Construction

Lewis |Electricians - Powerline Groundperson $42.16| 5A 4A
Construction

Lewis |Electricians - Powerline Head Groundperson $44.50 5A 4A
Construction

Lewis [Electricians - Powerline Heavy Line Equipment $59.37] S5A 4A
Construction Operator

Lewis |Electricians - Powerline Jackhammer Operator $44.50 5A 4A
Construction

Lewis |[Electricians - Powerline Journey Level Lineperson $59.37] 5A 4A
Construction

Lewis [Electricians - Powerline Line Equipment Operator $49.95| SA 4A
Construction

Lewis [Electricians - Powerline Pole Sprayer $59.37] S5A 4A
Construction

Lewis |[Electricians - Powerline Powderperson $44.50f SA 4A
Construction

Lewis |[Electronic Technicians Journey Level $28.46 1

Lewis |Elevator Constructors Mechanic $77.70, 7D 4A

Lewis |Elevator Constructors Mechanic In Charge $84.24| 7D 4A

Lewis |Fabricated Precast Concrete  (Journey Level - In-Factory $13.50 1
Products Work Only

Lewis |Fence Erectors Fence Erector $13.80 1

Lewis |Fence Erectors Fence Laborer $11.60 1

Lewis |Flaggers Journey Level $34.61| 7A 2Y

Lewis |Glaziers Journey Level $23.50 1




Lewis [Heat & Frost Insulators And |Journeyman $56.93] 51 1S
Asbestos Workers
Lewis |[Heating Equipment Mechanics|Journey Level $68.52| 7F 1E
Lewis |Hod Carriers & Mason Journey Level $42.11| 7A 2Y
Tenders
Lewis [Industrial Power Vacuum Journey Level $9.24 1
Cleaner
Lewis [Inland Boatmen Boat Operator $52.32| 5B 1K
Lewis [Inland Boatmen Cook $48.89] 5B 1K
Lewis [Inland Boatmen Deckhand $48.96 5B 1K
Lewis |Inland Boatmen Deckhand Engineer $49.95| 5B 1K
Lewis |Inland Boatmen Launch Operator $51.16 5B 1K
Lewis (Inland Boatmen Mate $51.16 5B 1K
Lewis [[nspection/Cleaning/Sealing [Cleaner Operator, Foamer $9.73 1
Of Sewer & Water Systems  |Operator
By Remote Control
Lewis [[nspection/Cleaning/Sealing |Grout Truck Operator $11.48 1
Of Sewer & Water Systems
By Remote Control
Lewis |[Inspection/Cleaning/Sealing [Head Operator $12.78 1
Of Sewer & Water Systems
By Remote Control
Lewis |[Inspection/Cleaning/Sealing [Technician $9.19 1
Of Sewer & Water Systems
By Remote Control
Lewis [Inspection/Cleaning/Sealing [Tv Truck Operator $10.53 1
Of Sewer & Water Systems
By Remote Control
Lewis |Insulation Applicators Journey Level $49.57| 5D 1M
Lewis [[ronworkers Journeyman $59.02| 7N 10
Lewis |Laborers Air, Gas Or Electric Vibrating | $40.83| 7A 2Y
Screed
Lewis |Laborers Airtrac Drill Operator $42.11| 7A 2Y
Lewis |Laborers Ballast Regular Machine $40.83] 7A 2Y
Lewis |Laborers Batch Weighman $34.61| 7A 2Y
Lewis |Laborers Brick Pavers $40.83] 7A 2Y
Lewis [Laborers Brush Cutter $40.83] 7A 2Y
Lewis |Laborers Brush Hog Feeder $40.83] 7A 2Y
Lewis [Laborers Burner $40.83| 7A 2Y
Lewis |Laborers Caisson Worker $42.11| 7A 2Y
Lewis [Laborers Carpenter Tender $40.83] 7A 2Y
Lewis [Laborers Caulker $40.83] 7A 2Y
Lewis [Laborers Cement Dumper-paving $41.59] 7A 2Y
Lewis |Laborers Cement Finisher Tender $40.83] 7A 2Y
Lewis [Laborers Change House Or Dry Shack | $40.83] 7A 2Y




Lewis |Laborers Chipping Gun (under 30 Lbs.) | $40.83| 7A 2Y
Lewis [Laborers Chipping Gun(30 Lbs. And $41.59] 7A 2Y
Over)
Lewis |Laborers Choker Setter $40.83] 7A 2Y
Lewis |Laborers Chuck Tender $40.83] 7A 2Y
Lewis [Laborers Clary Power Spreader $41.59] 7A 2Y
Lewis [Laborers Clean-up Laborer $40.83] 7A 2Y
Lewis |Laborers Concrete Dumper/chute $41.59] 7A 2Y
Operator
Lewis |Laborers Concrete Form Stripper $40.83] 7A 2Y
Lewis |Laborers Concrete Placement Crew $41.59] 7A 2Y
Lewis |Laborers Concrete Saw Operator/core $41.59] 7A 2Y
Driller
Lewis [Laborers Crusher Feeder $34.61| 7A 2Y
Lewis |Laborers Curing Laborer $40.83] 7A 2Y
Lewis |Laborers Demolition: Wrecking & $40.83] 7A 2Y
Moving (incl. Charred
Material)
Lewis [Laborers Ditch Digger $40.83] 7A 2Y
Lewis |Laborers Diver $42.11] 7A 2Y
Lewis |Laborers Drill Operator $41.59] 7A 2Y
(hydraulic,diamond)
Lewis [Laborers Dry Stack Walls $40.83] 7A 2Y
Lewis |Laborers Dump Person $40.83] 7A 2Y
Lewis [Laborers Epoxy Technician $40.83] 7A 2Y
Lewis |Laborers Erosion Control Worker $40.83] 7A 2Y
Lewis |Laborers Faller & Bucker Chain Saw $41.59] 7A 2Y
Lewis |Laborers Fine Graders $40.83] 7A 2Y
Lewis [Laborers Firewatch $34.61] 7A 2Y
Lewis [Laborers Form Setter $40.83] 7A 2Y
Lewis |Laborers Gabian Basket Builders $40.83] 7A 2Y
Lewis [Laborers General Laborer $40.83] 7A 2Y
Lewis |Laborers Grade Checker & Transit $42.11| 7A 2Y
Person
Lewis |Laborers Grinders $40.83] 7A 2Y
Lewis [Laborers Grout Machine Tender $40.83] 7A 2Y
Lewis [Laborers Groutmen (pressure)including | $41.59| 7A 2Y
Post Tension Beams
Lewis |Laborers Guardrail Erector $40.83] 7A 2Y
Lewis |Laborers Hazardous Waste Worker $42.11| 7A 2Y
(level A)
Lewis |Laborers Hazardous Waste Worker $41.59] 7A 2Y
(level B)
Lewis [Laborers Hazardous Waste Worker $40.83] 7A 2Y

(level C)




Lewis |Laborers High Scaler $42.11| 7A 2Y
Lewis [Laborers Jackhammer $41.59] 7A 2Y
Lewis |Laborers Laserbeam Operator $41.59] 7A 2Y
Lewis |Laborers Maintenance Person $40.83] 7A 2Y
Lewis |Laborers Manhole Builder-mudman $41.59] 7A 2Y
Lewis |Laborers Material Yard Person $40.83] 7A 2Y
Lewis |Laborers Motorman-dinky Locomotive | $41.59| 7A 2Y
Lewis |Laborers Nozzleman (concrete Pump, $41.59] 7A 2Y

Green Cutter When Using

Combination Of High Pressure

Air & Water On Concrete &

Rock, Sandblast, Gunite,

Shotcrete, Water Bla
Lewis [Laborers Pavement Breaker $41.59] 7A 2Y
Lewis [Laborers Pilot Car $34.61| 7A 2Y
Lewis [Laborers Pipe Layer Lead $42.11) 7A 2Y
Lewis |Laborers Pipe Layer/tailor $41.59] 7A 2Y
Lewis [Laborers Pipe Pot Tender $41.59] 7A 2Y
Lewis |Laborers Pipe Reliner $41.59] 7A 2Y
Lewis [Laborers Pipe Wrapper $41.59] 7A 2Y
Lewis [Laborers Pot Tender $40.83] 7A 2Y
Lewis |Laborers Powderman $42.11| 7A 2Y
Lewis |Laborers Powderman's Helper $40.83] 7A 2Y
Lewis |Laborers Power Jacks $41.59] 7A 2Y
Lewis |Laborers Railroad Spike Puller - Power | $41.59] 7A 2Y
Lewis |Laborers Raker - Asphalt $42.11| 7A 2Y
Lewis |Laborers Re-timberman $42.11| 7A 2Y
Lewis [Laborers Remote Equipment Operator | $41.59| 7A 2Y
Lewis [Laborers Rigger/signal Person $41.59] 7A 2Y
Lewis |Laborers Rip Rap Person $40.83] 7A 2Y
Lewis [Laborers Rivet Buster $41.59] 7A 2Y
Lewis [Laborers Rodder $41.59] 7A 2Y
Lewis [Laborers Scaffold Erector $40.83] 7A 2Y
Lewis |Laborers Scale Person $40.83] 7A 2Y
Lewis |Laborers Sloper (over 20") $41.59] 7A 2Y
Lewis |Laborers Sloper Sprayer $40.83] 7A 2Y
Lewis |Laborers Spreader (concrete) $41.59] 7A 2Y
Lewis |Laborers Stake Hopper $40.83] 7A 2Y
Lewis |Laborers Stock Piler $40.83] 7A 2Y
Lewis |Laborers Tamper & Similar Electric, $41.59] 7A 2Y

Air & Gas Operated Tools
Lewis |Laborers Tamper (multiple & Self- $41.59] 7A 2Y

propelled)
Lewis [Laborers Timber Person - Sewer $41.59] 7A 2Y




(lagger, Shorer & Cribber)

Lewis |Laborers Toolroom Person (at Jobsite) | $40.83] 7A 2Y

Lewis [Laborers Topper $40.83] 7A 2Y

Lewis [Laborers Track Laborer $40.83] 7A 2Y

Lewis |Laborers Track Liner (power) $41.59] 7A 2Y

Lewis |Laborers Traffic Control Laborer $37.01| 7A 2Y 8R

Lewis |Laborers Traffic Control Supervisor $37.01| 7A 2Y 8R

Lewis |Laborers Truck Spotter $40.83| 7A 2Y

Lewis |Laborers Tugger Operator $41.59] 7A 2Y

Lewis |[Laborers Tunnel Work-Compressed Air | $55.89] 7A 2Y 80Q
Worker 0-30 psi

Lewis |Laborers Tunnel Work-Compressed Air | $60.92| 7A 2Y 8Q
'Worker 30.01-44.00 psi

Lewis |[Laborers Tunnel Work-Compressed Air | $64.60] 7A 2Y 80Q
Worker 44.01-54.00 psi

Lewis |[Laborers Tunnel Work-Compressed Air | $70.30] 7A 2Y 8Q
Worker 54.01-60.00 psi

Lewis [Laborers Tunnel Work-Compressed Air | $72.42| 7A 2Y 8Q
'Worker 60.01-64.00 psi

Lewis [Laborers Tunnel Work-Compressed Air | $77.52| 7A 2Y 8Q
Worker 64.01-68.00 psi

Lewis |Laborers Tunnel Work-Compressed Air | $79.42| 7A 2Y 8Q
Worker 68.01-70.00 psi

Lewis [Laborers Tunnel Work-Compressed Air | $81.42| 7A 1H 8Q
Worker 70.01-72.00 psi

Lewis [Laborers Tunnel Work-Compressed Air | $83.42| 7A 1H 8Q
Worker 72.01-74.00 psi

Lewis [Laborers Tunnel Work-Guage and Lock | $42.21] 7A 2Y 8Q
Tender

Lewis |Laborers Tunnel Work-Miner $42.21| 7A 2Y 80Q

Lewis |Laborers Vibrator $41.59] 7A 2Y

Lewis [Laborers Vinyl Seamer $40.83] 7A 2Y

Lewis [Laborers 'Watchman $31.46| 7A 2Y

Lewis |Laborers Welder $41.59] 7A 2Y

Lewis |Laborers ‘Well Point Laborer $41.59] 7A 2Y

Lewis |Laborers 'Window Washer/cleaner $31.46 7A 2Y

Lewis [Laborers - Underground Sewer|General Laborer & Topman $40.83] 7A 2Y

& Water
Lewis [Laborers - Underground Sewer(Pipe Layer $41.59] 7A 2Y
& Water

Lewis [Landscape Construction Irrigation Or Lawn Sprinkler | $11.42 1
Installers

Lewis [Landscape Construction Landscape Equipment $10.77 1
Operators Or Truck Drivers

Lewis [Landscape Construction Landscaping Or Planting $10.77 1




Laborers

Lewis |Lathers Journey Level $49.74 5D 1H

Lewis |Marble Setters Journey Level $49.07| 5A 1M

Lewis |Metal Fabrication (In Shop) |Fitter $15.16 1

Lewis |Metal Fabrication (In Shop) |Laborer $11.13 1

Lewis [Metal Fabrication (In Shop) [Machine Operator $10.66 1

Lewis |Metal Fabrication (In Shop) |Painter $11.41 1

Lewis |Metal Fabrication (In Shop) [Welder $15.16 1

Lewis |Millwright Journey Level $50.67| 5D 1M

Lewis |[Modular Buildings Cabinet Assembly $9.98 1

Lewis [Modular Buildings Electrician $9.98 1

Lewis [Modular Buildings Equipment Maintenance $9.98 1

Lewis |Modular Buildings Plumber $9.98 1

Lewis |Modular Buildings Production Worker $9.75 1

Lewis |Modular Buildings Tool Maintenance $9.98 1

Lewis [Modular Buildings Utility Person $9.98 1

Lewis |Modular Buildings Welder $9.98 1

Lewis [Painters Journey Level $36.53| 6Z 2B

Lewis |Pile Driver Journey Level $49.82| 5D 1M

Lewis |Plasterers Journey Level $48.23| 7 1R

Lewis [Playground & Park Equipment{Journey Level $9.19 1

Installers

Lewis [Plumbers & Pipefitters Journey Level $61.57| 5A 1G

Lewis [Power Equipment Operators |Asphalt Plant Operator $51.89] 7A 3C 8P

Lewis [Power Equipment Operators |Assistant Engineers $48.62| 7TA 3C 8P

Lewis [Power Equipment Operators |Barrier Machine (zipper) $51.40f 7A 3C 8P

Lewis [Power Equipment Operators [Batch Plant Operator: $51.40f 7A 3C 8P
Concrete

Lewis [Power Equipment Operators |Bobcat $48.62| 7TA 3C 8P

Lewis |Power Equipment Operators |Brokk - Remote Demolition $48.62| 7A 3C 8P
Equipment

Lewis [Power Equipment Operators |Brooms $48.62| 7TA 3C 8P

Lewis [Power Equipment Operators [Bump Cutter $51.40, 7A 3C 8P

Lewis [Power Equipment Operators |[Cableways $51.89] 7A 3C 8P

Lewis [Power Equipment Operators |Chipper $51.40f 7A 3C 8P

Lewis [Power Equipment Operators |Compressor $48.62| 7A 3C 8P

Lewis |Power Equipment Operators [Concrete Pump: Truck Mount | $51.89| 7A 3C 8P
'With Boom Attachment Over
42m

Lewis |Power Equipment Operators |Concrete Finish Machine - $48.62| 7A 3C 8P
laser Screed

Lewis |Power Equipment Operators [Concrete Pump - Mounted Or | $50.98 7A 3C 8P

Trailer High Pressure Line

Pump, Pump High Pressure




Lewis |Power Equipment Operators [Concrete Pump: Truck Mount | $51.40 7A 3C 8P
With Boom Attachment Up To
42m

Lewis [Power Equipment Operators |Conveyors $50.98, 7A 3C 8P

Lewis |Power Equipment Operators |Cranes, 100 Tons - 199 Tons, | $52.44| 7A 3C 8P
Or 150 Ft Of Boom (including
Jib With Attachments)

Lewis [Power Equipment Operators |Cranes, 200 Tons To 300 $53.01| 7A 3C 8P
Tons, Or 250 Ft Of Boom
(including Jib With
Attachments)

Lewis |Power Equipment Operators [Cranes: 20 Tons Through 44 | $51.40 7A 3C 8P
Tons With Attachments

Lewis [Power Equipment Operators |Cranes: 45 Tons Through 99 $51.89] 7A 3C 8P
Tons, Under 150" Of Boom
(including Jib With
Attachments)

Lewis [Power Equipment Operators [Cranes: A-frame - 10 Tons $48.62| 7A 3C 3P
And Under

Lewis |Power Equipment Operators |Cranes: Friction 100 Tons $53.01| 7A 3C 8P
Through 199 Tons

Lewis |Power Equipment Operators |Cranes: Friction Over 200 $53.57| 7A 3C 8P
Tons

Lewis [Power Equipment Operators |Cranes: Over 300 Tons, Or $53.57] 7A 3C 8P
300" Of Boom (Including Jib
With Attachments)

Lewis |Power Equipment Operators [Cranes: Through 19 Tons With| $50.98 7A 3C 8P
Attachments A-frame Over 10
Tons

Lewis |Power Equipment Operators |Crusher $51.40f 7A 3C 8P

Lewis |Power Equipment Operators [Deck Engineer/deck Winches | $51.40 7A 3C 8P
(power)

Lewis [Power Equipment Operators |Derricks, On Building Work $51.89] 7A 3C 8P

Lewis [Power Equipment Operators |Dozers D-9 & Under $50.98, 7A 3C 8P

Lewis [Power Equipment Operators |Drill Oilers: Auger Type, $50.98 7A 3C 8P
Truck Or Crane Mount

Lewis [Power Equipment Operators |Drilling Machine $51.40, 7A 3C 8P

Lewis [Power Equipment Operators |Elevator And Man-lift: $48.62| 7TA 3C 8P
Permanent And Shaft Type

Lewis [Power Equipment Operators |Finishing Machine, Bidwell $51.40f 7A 3C 8P
And Gamaco & Similar
Equipment

Lewis |Power Equipment Operators [Forklift: 3000 Lbs And Over | $50.98] 7A 3C 8P
'With Attachments

Lewis |Power Equipment Operators |Forklifts: Under 3000 Lbs. $48.62| 7A 3C 8P
'With Attachments

Lewis [Power Equipment Operators |Grade Engineer: Using $51.40, 7A 3C 8P




Blueprints, Cut Sheets,etc.

Lewis [Power Equipment Operators |Gradechecker/stakeman $48.62| 7TA 3C 8P

Lewis [Power Equipment Operators |Guardrail Punch $51.40, 7A 3C 8P

Lewis [Power Equipment Operators [Hard Tail End Dump $51.89] 7A 3C 8P
Articulating Off- Road
Equipment 45 Yards. & Over

Lewis [Power Equipment Operators [Hard Tail End Dump $51.400 7A 3C 8P
Articulating Off-road
Equipment Under 45 Yards

Lewis |Power Equipment Operators [Horizontal/directional Drill $50.98, 7A 3C 8P
Locator

Lewis [Power Equipment Operators |Horizontal/directional Drill $51.40, 7A 3C 8P
Operator

Lewis |Power Equipment Operators [Hydralifts/Boom Trucks Over | $50.98 7A 3C 8P
10 Tons

Lewis [Power Equipment Operators [Hydralifts/boom Trucks, 10 $48.62| 7A 3C 8P
Tons And Under

Lewis [Power Equipment Operators [Loader, Overhead 8 Yards. & | $52.44] 7A 3C 8P
Over

Lewis |Power Equipment Operators [Loader, Overhead, 6 Yards. $51.89] 7A 3C 8P
But Not Including 8 Yards

Lewis [Power Equipment Operators |Loaders, Overhead Under 6 $51.40, 7A 3C 8P
Yards

Lewis [Power Equipment Operators |Loaders, Plant Feed $51.40, 7A 3C 8P

Lewis |Power Equipment Operators [Loaders: Elevating Type Belt | $50.98 7A 3C 8P

Lewis [Power Equipment Operators |Locomotives, All $51.40, 7A 3C 8P

Lewis |Power Equipment Operators |Material Transfer Device $51.40f 7A 3C 8P

Lewis |Power Equipment Operators |Mechanics, All (Leadmen - $52.44f 7A 3C 8P
$0.50 Per Hour Over
Mechanic)

Lewis [Power Equipment Operators [Mixers:asphalt Plant $51.40f 7A 3C 8P

Lewis |Power Equipment Operators [Motor Patrol Grader - Non- $50.98, 7A 3C 8P
finishing

Lewis |Power Equipment Operators [Motor Patrol Graders, $51.89] 7A 3C 8P
Finishing

Lewis [Power Equipment Operators |[Mucking Machine, Mole, $51.89] 7A 3C 8P
Tunnel Drill, Boring, Road
Header And/or Shield

Lewis [Power Equipment Operators |Oil Distributors, Blower $48.62| 7TA 3C 8P
Distribution & Mulch Seeding
Operator

Lewis [Power Equipment Operators |Outside Hoists (elevators And | $50.98] 7A 3C 8P
Manlifts), Air Tuggers,strato

Lewis |Power Equipment Operators [Overhead, Bridge Type Crane: | $51.40 7A 3C 8P
20 Tons Through 44 Tons

Lewis |Power Equipment Operators [Overhead, Bridge Type: 100 | $52.44| 7A 3C 8P




Tons And Over

Lewis [Power Equipment Operators [Overhead, Bridge Type: 45 $51.89] 7A 3C 8P
Tons Through 99 Tons
Lewis |Power Equipment Operators |[Pavement Breaker $48.62| 7A 3C 8P
Lewis [Power Equipment Operators |Pile Driver (other Than Crane | $51.40 7A 3C 8P
Mount)
Lewis |Power Equipment Operators [Plant Oiler - Asphalt, Crusher | $50.98 7A 3C 8P
Lewis |Power Equipment Operators [Posthole Digger, Mechanical | $48.62| 7A 3C 8P
Lewis |Power Equipment Operators |Power Plant $48.62| 7A 3C 8P
Lewis [Power Equipment Operators [Pumps - Water $48.62| 7A 3C 8P
Lewis |Power Equipment Operators |Quad 9, HD 41, D10 And $51.89] 7A 3C 8P
Over
Lewis [Power Equipment Operators |Quick Tower - No Cab, Under | $48.62| 7A 3C 8P
100 Feet In Height Based To
Boom
Lewis |Power Equipment Operators [Remote Control Operator On | $51.89| 7A 3C 8P
Rubber Tired Earth Moving
Equipment
Lewis [Power Equipment Operators |Rigger And Bellman $48.62| 7A 3C 8P
Lewis [Power Equipment Operators |Rollagon $51.89] 7A 3C 8P
Lewis |Power Equipment Operators [Roller, Other Than Plant Mix | $48.62| 7A 3C 8P
Lewis |Power Equipment Operators [Roller, Plant Mix Or Multi-lift | $50.98] 7A 3C 8P
Materials
Lewis [Power Equipment Operators [Roto-mill, Roto-grinder $51.40f 7A 3C 8P
Lewis [Power Equipment Operators |Saws - Concrete $50.98, 7A 3C 8P
Lewis |Power Equipment Operators [Scraper, Self Propelled Under | $51.40 7A 3C 8P
45 Yards
Lewis [Power Equipment Operators |Scrapers - Concrete & Carry $50.98, 7A 3C 8P
All
Lewis [Power Equipment Operators [Scrapers, Self-propelled: 45 $51.89] 7A 3C 8P
Yards And Over
Lewis |Power Equipment Operators [Service Engineers - Equipment| $50.98| 7A 3C 8P
Lewis [Power Equipment Operators |Shotcrete/gunite Equipment $48.62| 7TA 3C 8P
Lewis |Power Equipment Operators [Shovel , Excavator, Backhoe, | $50.98] 7A 3C 8P
Tractors Under 15 Metric
Tons.
Lewis [Power Equipment Operators [Shovel, Excavator, Backhoe: | $51.89] 7A 3C 8P
Over 30 Metric Tons To 50
Metric Tons
Lewis [Power Equipment Operators |Shovel, Excavator, Backhoes, | $51.40 7A 3C 8P
Tractors: 15 To 30 Metric
Tons
Lewis [Power Equipment Operators |Shovel, Excavator, Backhoes: | $52.44| 7A 3C 8P
Over 50 Metric Tons To 90
Metric Tons
Lewis [Power Equipment Operators |Shovel, Excavator, Backhoes: | $53.01| 7A 3C 8P




Over 90 Metric Tons

Lewis [Power Equipment Operators |Slipform Pavers $51.89] 7A 3C 8P
Lewis [Power Equipment Operators |Spreader, Topsider & $51.89] 7A 3C 8P
Screedman
Lewis [Power Equipment Operators |Subgrader Trimmer $51.40f 7A 3C 8P
Lewis [Power Equipment Operators [Tower Bucket Elevators $50.98, 7A 3C 8P
Lewis [Power Equipment Operators [Tower Crane Over 175'in $53.01| 7A 3C 8P
Height, Base To Boom
Lewis [Power Equipment Operators [Tower Crane Up: To 175' In $52.44| 7A 3C 8P
Height, Base To Boom
Lewis [Power Equipment Operators [Transporters, All Track Or $51.89] 7A 3C 8P
Truck Type
Lewis [Power Equipment Operators [Trenching Machines $50.98, 7A 3C 8P
Lewis |Power Equipment Operators [Truck Crane Oiler/driver - 100| $51.40 7A 3C 8P
Tons And Over
Lewis |Power Equipment Operators (Truck Crane Oiler/driver $50.98, 7A 3C 8P
Under 100 Tons
Lewis [Power Equipment Operators [Truck Mount Portable $51.40, 7A 3C 8P
Conveyor
Lewis [Power Equipment Operators |Welder $51.89] 7A 3C 8P
Lewis |Power Equipment Operators (Wheel Tractors, Farmall Type | $48.62 7A 3C 8P
Lewis [Power Equipment Operators [Yo Yo Pay Dozer $51.40, 7A 3C 8P
Lewis [Power Equipment Operators- |Asphalt Plant Operator $51.89] 7A 3C 8P
Underground Sewer & Water
Lewis [Power Equipment Operators- |Assistant Engineers $48.62| 7TA 3C 8P
Underground Sewer & Water
Lewis [Power Equipment Operators- [Barrier Machine (zipper) $51.40f 7A 3C 8P
Underground Sewer & Water
Lewis [Power Equipment Operators- [Batch Plant Operator: $51.40, 7A 3C 8P
Underground Sewer & Water |Concrete
Lewis [Power Equipment Operators- |Bobcat $48.62| 7TA 3C 8P
Underground Sewer & Water
Lewis |Power Equipment Operators- |Brokk - Remote Demolition $48.62| 7A 3C 8P
Underground Sewer & Water |[Equipment
Lewis [Power Equipment Operators- |Brooms $48.62| 7TA 3C 8P
Underground Sewer & Water
Lewis [Power Equipment Operators- [Bump Cutter $51.40f 7A 3C 8P
Underground Sewer & Water
Lewis [Power Equipment Operators- |[Cableways $51.89] 7A 3C 8P
Underground Sewer & Water
Lewis [Power Equipment Operators- [Chipper $51.40, 7A 3C 8P
Underground Sewer & Water
Lewis [Power Equipment Operators- |[Compressor $48.62| 7A 3C 8P
Underground Sewer & Water
Lewis |Power Equipment Operators- [Concrete Pump: Truck Mount | $51.89| 7A 3C 8P

Underground Sewer & Water

'With Boom Attachment Over




42m

Lewis [Power Equipment Operators- |Concrete Finish Machine - $48.62| 7TA 3C 8P
Underground Sewer & Water [laser Screed
Lewis |Power Equipment Operators- [Concrete Pump - Mounted Or | $50.98 7A 3C 8P
Underground Sewer & Water [Trailer High Pressure Line
Pump, Pump High Pressure
Lewis |Power Equipment Operators- [Concrete Pump: Truck Mount | $51.40 7A 3C 8P
Underground Sewer & Water |[With Boom Attachment Up To
42m
Lewis [Power Equipment Operators- |[Conveyors $50.98, 7A 3C 8P
Underground Sewer & Water
Lewis [Power Equipment Operators- [Cranes, 100 Tons - 199 Tons, | $52.44] 7A 3C 8P
Underground Sewer & Water |Or 150 Ft Of Boom (including
Jib With Attachments)
Lewis |Power Equipment Operators- |Cranes, 200 Tons To 300 $53.01| 7A 3C 8P
Underground Sewer & Water |Tons, Or 250 Ft Of Boom
(including Jib With
Attachments)
Lewis [Power Equipment Operators- [Cranes: 20 Tons Through 44 $51.40, 7A 3C 8P
Underground Sewer & Water [Tons With Attachments
Lewis [Power Equipment Operators- [Cranes: 45 Tons Through 99 $51.89] 7A 3C 8P
Underground Sewer & Water |Tons, Under 150" Of Boom
(including Jib With
Attachments)
Lewis |Power Equipment Operators- [Cranes: A-frame - 10 Tons $48.62| 7A 3C 8P
Underground Sewer & Water |And Under
Lewis [Power Equipment Operators- |Cranes: Friction 100 Tons $53.01] 7A 3C 8P
Underground Sewer & Water [Through 199 Tons
Lewis [Power Equipment Operators- |Cranes: Friction Over 200 $53.57] 7A 3C 8P
Underground Sewer & Water |Tons
Lewis |Power Equipment Operators- |Cranes: Over 300 Tons, Or $53.57| 7A 3C 8P
Underground Sewer & Water |[300' Of Boom (Including Jib
With Attachments)
Lewis |Power Equipment Operators- [Cranes: Through 19 Tons With| $50.98 7A 3C 8P
Underground Sewer & Water |Attachments A-frame Over 10
Tons
Lewis [Power Equipment Operators- |Crusher $51.40, 7A 3C 8P
Underground Sewer & Water
Lewis |Power Equipment Operators- [Deck Engineer/deck Winches | $51.40 7A 3C 8P
Underground Sewer & Water |(power)
Lewis [Power Equipment Operators- |Derricks, On Building Work $51.89] 7A 3C 8P
Underground Sewer & Water
Lewis [Power Equipment Operators- [Dozers D-9 & Under $50.98 7A 3C 8P
Underground Sewer & Water
Lewis [Power Equipment Operators- |Drill Oilers: Auger Type, $50.98, 7A 3C 8P
Underground Sewer & Water |Truck Or Crane Mount
Lewis [Power Equipment Operators- |Drilling Machine $51.40, 7A 3C 8P




Underground Sewer & Water

Lewis [Power Equipment Operators- |Elevator And Man-lift: $48.62| 7TA 3C 8P
Underground Sewer & Water [Permanent And Shaft Type
Lewis [Power Equipment Operators- [Finishing Machine, Bidwell $51.40f 7A 3C 8P
Underground Sewer & Water [And Gamaco & Similar
Equipment
Lewis [Power Equipment Operators- [Forklift: 3000 Lbs And Over | $50.98 7A 3C 8P
Underground Sewer & Water (With Attachments
Lewis |Power Equipment Operators- |Forklifts: Under 3000 Lbs. $48.62| 7A 3C 8P
Underground Sewer & Water (With Attachments
Lewis [Power Equipment Operators- |Grade Engineer: Using $51.40, 7A 3C 8P
Underground Sewer & Water (Blueprints, Cut Sheets,etc.
Lewis [Power Equipment Operators- |Gradechecker/stakeman $48.62| 7A 3C 8P
Underground Sewer & Water
Lewis [Power Equipment Operators- |Guardrail Punch $51.40, 7A 3C 8P
Underground Sewer & Water
Lewis [Power Equipment Operators- [Hard Tail End Dump $51.89] 7A 3C 8P
Underground Sewer & Water [Articulating Off- Road
Equipment 45 Yards. & Over
Lewis [Power Equipment Operators- [Hard Tail End Dump $51.40, 7A 3C 8P
Underground Sewer & Water |Articulating Off-road
Equipment Under 45 Yards
Lewis [Power Equipment Operators- |Horizontal/directional Drill $50.98, 7A 3C 8P
Underground Sewer & Water |Locator
Lewis |Power Equipment Operators- |Horizontal/directional Drill $51.40f 7A 3C 8P
Underground Sewer & Water |Operator
Lewis |Power Equipment Operators- [Hydralifts/Boom Trucks Over | $50.98 7A 3C 8P
Underground Sewer & Water (10 Tons
Lewis [Power Equipment Operators- [Hydralifts/boom Trucks, 10 $48.62| 7TA 3C 8P
Underground Sewer & Water |Tons And Under
Lewis [Power Equipment Operators- [Loader, Overhead 8 Yards. & | $52.44] 7A 3C 8P
Underground Sewer & Water |[Over
Lewis |Power Equipment Operators- (Loader, Overhead, 6 Yards. $51.89] 7A 3C 8P
Underground Sewer & Water [But Not Including 8 Yards
Lewis [Power Equipment Operators- |Loaders, Overhead Under 6 $51.40, 7A 3C 8P
Underground Sewer & Water (Yards
Lewis [Power Equipment Operators- |Loaders, Plant Feed $51.40, 7A 3C 8P
Underground Sewer & Water
Lewis |Power Equipment Operators- (Loaders: Elevating Type Belt | $50.98 7A 3C 8P
Underground Sewer & Water
Lewis [Power Equipment Operators- |Locomotives, All $51.40, 7A 3C 8P
Underground Sewer & Water
Lewis |Power Equipment Operators- |Material Transfer Device $51.40f 7A 3C 8P
Underground Sewer & Water
Lewis [Power Equipment Operators- |[Mechanics, All (Leadmen - $52.44) 7A 3C SP

Underground Sewer & Water

$0.50 Per Hour Over
Mechanic)




Lewis [Power Equipment Operators- [Mixers:asphalt Plant $51.40f 7A 3C 8P
Underground Sewer & Water
Lewis |Power Equipment Operators- [Motor Patrol Grader - Non- $50.98] 7A 3C 8P
Underground Sewer & Water |[finishing
Lewis [Power Equipment Operators- |Motor Patrol Graders, $51.89] 7A 3C 8P
Underground Sewer & Water |Finishing
Lewis [Power Equipment Operators- |[Mucking Machine, Mole, $51.89] 7A 3C 8P
Underground Sewer & Water [Tunnel Drill, Boring, Road
Header And/or Shield
Lewis [Power Equipment Operators- |Oil Distributors, Blower $48.62| 7TA 3C 8P
Underground Sewer & Water |Distribution & Mulch Seeding
Operator
Lewis [Power Equipment Operators- [Outside Hoists (elevators And | $50.98] 7A 3C 8P
Underground Sewer & Water [Manlifts), Air Tuggers,strato
Lewis |Power Equipment Operators- [Overhead, Bridge Type Crane: | $51.40 7A 3C 8P
Underground Sewer & Water |20 Tons Through 44 Tons
Lewis |Power Equipment Operators- [Overhead, Bridge Type: 100 | $52.44| 7A 3C 3P
Underground Sewer & Water |Tons And Over
Lewis [Power Equipment Operators- [Overhead, Bridge Type: 45 $51.89] 7A 3C 8P
Underground Sewer & Water [Tons Through 99 Tons
Lewis |Power Equipment Operators- |[Pavement Breaker $48.62| 7A 3C 8P
Underground Sewer & Water
Lewis [Power Equipment Operators- |Pile Driver (other Than Crane | $51.40 7A 3C 8P
Underground Sewer & Water |Mount)
Lewis |Power Equipment Operators- [Plant Oiler - Asphalt, Crusher | $50.98 7A 3C 8P
Underground Sewer & Water
Lewis |Power Equipment Operators- [Posthole Digger, Mechanical | $48.62 7A 3C 8P
Underground Sewer & Water
Lewis [Power Equipment Operators- |[Power Plant $48.62| 7TA 3C 8P
Underground Sewer & Water
Lewis [Power Equipment Operators- [Pumps - Water $48.62| 7A 3C 8P
Underground Sewer & Water
Lewis |Power Equipment Operators- [Quad 9, HD 41, D10 And $51.89] 7A 3C 8P
Underground Sewer & Water |[Over
Lewis [Power Equipment Operators- [Quick Tower - No Cab, Under | $48.62| 7A 3C 8P
Underground Sewer & Water [100 Feet In Height Based To
Boom
Lewis |Power Equipment Operators- [Remote Control Operator On | $51.89| 7A 3C 8P
Underground Sewer & Water [Rubber Tired Earth Moving
Equipment
Lewis [Power Equipment Operators- [Rigger And Bellman $48.62| 7TA 3C 8P
Underground Sewer & Water
Lewis [Power Equipment Operators- [Rollagon $51.89] 7A 3C 8P
Underground Sewer & Water
Lewis [Power Equipment Operators- [Roller, Other Than Plant Mix | $48.62| 7A 3C 8P
Underground Sewer & Water
Lewis |Power Equipment Operators- [Roller, Plant Mix Or Multi-lift | $50.98] 7A 3C 8P




Underground Sewer & Water [Materials
Lewis [Power Equipment Operators- [Roto-mill, Roto-grinder $51.40, 7A 3C 8P
Underground Sewer & Water
Lewis |Power Equipment Operators- [Saws - Concrete $50.98, 7A 3C 8P
Underground Sewer & Water
Lewis |Power Equipment Operators- (Scraper, Self Propelled Under | $51.40 7A 3C 8P
Underground Sewer & Water 45 Yards
Lewis [Power Equipment Operators- [Scrapers - Concrete & Carry $50.98, 7A 3C 8P
Underground Sewer & Water |All
Lewis [Power Equipment Operators- [Scrapers, Self-propelled: 45 $51.89] 7A 3C 8P
Underground Sewer & Water (Yards And Over
Lewis |Power Equipment Operators- [Service Engineers - Equipment| $50.98 7A 3C 8P
Underground Sewer & Water
Lewis [Power Equipment Operators- [Shotcrete/gunite Equipment $48.62| 7A 3C 8P
Underground Sewer & Water
Lewis [Power Equipment Operators- |Shovel , Excavator, Backhoe, | $50.98| 7A 3C 8P
Underground Sewer & Water [Tractors Under 15 Metric
Tons.
Lewis [Power Equipment Operators- [Shovel, Excavator, Backhoe: | $51.89] 7A 3C 8P
Underground Sewer & Water [Over 30 Metric Tons To 50
Metric Tons
Lewis [Power Equipment Operators- |Shovel, Excavator, Backhoes, | $51.40 7A 3C 8P
Underground Sewer & Water [Tractors: 15 To 30 Metric
Tons
Lewis [Power Equipment Operators- [Shovel, Excavator, Backhoes: | $52.44{ 7A 3C 8P
Underground Sewer & Water [Over 50 Metric Tons To 90
Metric Tons
Lewis |Power Equipment Operators- [Shovel, Excavator, Backhoes: | $53.01] 7A 3C 8P
Underground Sewer & Water |[Over 90 Metric Tons
Lewis [Power Equipment Operators- |Slipform Pavers $51.89] 7A 3C 8P
Underground Sewer & Water
Lewis [Power Equipment Operators- |Spreader, Topsider & $51.89] 7A 3C 8P
Underground Sewer & Water [Screedman
Lewis [Power Equipment Operators- |Subgrader Trimmer $51.40, 7A 3C 8P
Underground Sewer & Water
Lewis |Power Equipment Operators- (Tower Bucket Elevators $50.98, 7A 3C 8P
Underground Sewer & Water
Lewis [Power Equipment Operators- [Tower Crane Over 175'in $53.01] 7A 3C 8P
Underground Sewer & Water [Height, Base To Boom
Lewis [Power Equipment Operators- [Tower Crane: Up To 175' In $52.44f 7A 3C 8P
Underground Sewer & Water |[Height, Base To Boom
Lewis [Power Equipment Operators- [Transporters, All Track Or $51.89] 7A 3C 8P
Underground Sewer & Water [Truck Type
Lewis [Power Equipment Operators- [Trenching Machines $50.98, 7A 3C 8P
Underground Sewer & Water
Lewis |Power Equipment Operators- (Truck Crane Oiler/driver - 100| $51.40 7A 3C 8P

Underground Sewer & Water

Tons And Over




Lewis |Power Equipment Operators- (Truck Crane Oiler/driver $50.98] 7A 3C 8P
Underground Sewer & Water |Under 100 Tons

Lewis |Power Equipment Operators- [Truck Mount Portable $51.40f 7A 3C 8P
Underground Sewer & Water |Conveyor

Lewis [Power Equipment Operators- |Welder $51.89] 7A 3C 8P
Underground Sewer & Water

Lewis |Power Equipment Operators- (Wheel Tractors, Farmall Type | $48.62| 7A 3C 8P
Underground Sewer & Water

Lewis [Power Equipment Operators- [Yo Yo Pay Dozer $51.40f 7A 3C 8P
Underground Sewer & Water

Lewis [Power Line Clearance Tree  |[Journey Level In Charge $42.91| 5A 4A
Trimmers

Lewis [Power Line Clearance Tree  |Spray Person $40.73| 5A 4A
Trimmers

Lewis [Power Line Clearance Tree  [Tree Equipment Operator $41.29] 5A 4A
Trimmers

Lewis |Power Line Clearance Tree  [Tree Trimmer $38.38] 5A 4A
Trimmers

Lewis |Power Line Clearance Tree  [Tree Trimmer Groundperson | $28.95 5A 4A
Trimmers

Lewis [Refrigeration & Air Journey Level $23.96 1
Conditioning Mechanics

Lewis [Residential Brick Mason Journey Level $17.00 1

Lewis |Residential Carpenters Journey Level $21.90 1

Lewis [Residential Cement Masons |[Journey Level $13.00 1

Lewis [Residential Drywall Journey Level $31.73 1
Applicators

Lewis |[Residential Drywall Tapers  |[Journey Level $18.95 1

Lewis |Residential Electricians Journey Level $27.83] 5A 1B

Lewis [Residential Glaziers Journey Level $19.66 1

Lewis [Residential Insulation Journey Level $15.00 1
Applicators

Lewis [Residential Laborers Journey Level $20.32 1

Lewis [Residential Marble Setters Journey Level $17.00 1

Lewis [Residential Painters Journey Level $16.50 1

Lewis |Residential Plumbers & Journey Level $20.40 1
Pipefitters

Lewis [Residential Refrigeration & |[Journey Level $24.88 1
Air Conditioning Mechanics

Lewis |Residential Sheet Metal Journey Level (Field or Shop) | $29.28 1
Workers

Lewis [Residential Soft Floor Layers |[Journey Level $9.19 1

Lewis [Residential Sprinkler Fitters |Journey Level $15.70 1
(Fire Protection)

Lewis [Residential Stone Masons Journey Level $17.00 1

Lewis [Residential Terrazzo Workers |Journey Level $9.19 1




Lewis [Residential Terrazzo/Tile Journey Level $9.19 1
Finishers

Lewis |Residential Tile Setters Journey Level $9.19 1

Lewis [Roofers Journey Level $43.90, 5A 1R

Lewis [Roofers Using Irritable Bituminous $46.90, 5A 1R

Materials

Lewis |Sheet Metal Workers Journey Level (Field or Shop) | $68.52| 7F 1E

Lewis |[Sign Makers & Installers Journey Level $18.04 1
(Electrical)

Lewis [Sign Makers & Installers Journey Level $40.83] 7A 2Y
(Non-Electrical)

Lewis [Soft Floor Layers Journey Level $22.87 1

Lewis [Solar Controls For Windows {Journey Level $10.31 1

Lewis |Sprinkler Fitters (Fire Journey Level $52.13| 71 1R
Protection)

Lewis [Stage Rigging Mechanics Journey Level $13.23 1
(Non Structural)

Lewis [Stone Masons Journey Level $49.07| 5A 1M

Lewis [Street And Parking Lot Journey Level $16.00 1
Sweeper Workers

Lewis [Surveyors All Classifications $51.89| 5D 1M

Lewis [Telecommunication Journey Level $31.72 1
Technicians

Lewis [Telephone Line Construction -|Cable Splicer $35.09] 5A 2B
Outside

Lewis [Telephone Line Construction - [Hole Digger/Ground Person $19.22| 5A 2B
Outside

Lewis [Telephone Line Construction - |Installer (Repairer) $33.63] SA 2B
Outside

Lewis [Telephone Line Construction - [Special Aparatus Installer I $35.09] SA 2B
Outside

Lewis [Telephone Line Construction - [Special Apparatus Installer I | $34.37| 5A 2B
Outside

Lewis [Telephone Line Construction - Telephone Equipment $35.09] S5A 2B
Outside Operator (Heavy)

Lewis [Telephone Line Construction - [Telephone Equipment $32.62| 5A 2B
Outside Operator (Light)

Lewis [Telephone Line Construction - {Telephone Lineperson $32.62| 5A 2B
Outside

Lewis [Telephone Line Construction - [Television Groundperson $18.65| 5A 2B
Outside

Lewis [Telephone Line Construction -|Television $24.66 5A 2B
Outside Lineperson/Installer

Lewis [Telephone Line Construction - [Television System Technician | $29.42| 5A 2B
Outside

Lewis [Telephone Line Construction -|Television Technician $26.43| 5A 2B




Outside

Lewis |Telephone Line Construction - Tree Trimmer $32.95| 5A 2B
Outside
Lewis |Terrazzo Workers Journey Level $45.43| 5A 1M
Lewis |[Tile Setters Journey Level $21.65 1
Lewis |Tile, Marble & Terrazzo Finisher $37.76] SA 1B
Finishers
Lewis [Traffic Control Stripers Journey Level $41.53] 7A 1K
Lewis [Truck Drivers Asphalt Mix Over 16 Yards $47.91| 5D 3A 8L
(W. WA-Joint Council 28)
Lewis [Truck Drivers Asphalt Mix To 16 Yards (W. | $47.07| 5D 3A 8L
‘W A-Joint Council 28)
Lewis [Truck Drivers Dump Truck $21.08 1
Lewis [Truck Drivers Dump Truck And Trailer $21.08 1
Lewis |Truck Drivers Other Trucks $32.52 1
Lewis [Truck Drivers Transit Mixer $29.67| 6l 2H
Lewis [Well Drillers & Irrigation [rrigation Pump Installer $18.18 1
Pump Installers
Lewis (Well Drillers & Irrigation Oiler $9.45 1
Pump Installers
Lewis |Well Drillers & Irrigation 'Well Driller $18.00 1

Pump Installers




7.

PERFORMANCE
BOND



PERFORMANCE BOND FOR Bond No.
LEWIS COUNTY, WASHINGTON

WE, d /b /a (Insert legal name of Contractor)

(Insert trade name of Contractor, if any)

(hereinafter “Principal”), and (hereinafter ~ "Surety"),
are held and firmly bound unto LEWIS COUNTY, WASHINGTON (hereinafter "County"), as Obligee, in an amount (in
lawful money of the United States of America) equal to the total compensation and expense reimbursement payable to
Principal for satisfactory completion of Principal’s work under Contract No. between Principal and
County, which total is initially Dollars ($

), for the payment of which sum Principal and Surety bind themselves, their executors, administrators, legal
representatives, successors and assigns, jointly and severally, firmly by these presents.. Said contract (hereinafter referred to as
"the Contract") is for and is made a part hereof by this
reference. The Contract includes the original agreement as well as all documents attached thereto or made a part thereof and
amendments, change orders, and any other document modifying, adding to or deleting from said Contract any portion thereof.

This Bond is executed in accordance with the laws of the State of Washington, and is subject to all provisions thereof and the
ordinances of County insofar as they are not in conflict therewith, and is entered into for the use and benefit of County, and all
laborers, mechanics, subcontractors, and materialmen, and all persons who supply such person or persons, or subcontractors, with

provisions or supplies for the carrying on of the work covered by Contract No. between the below-
named Contractor and County for , a copy of
which Contract, by this reference is made a part hereof and is hereinafter referred to as "the Contract."  (The Contract as

defined herein includes the aforesaid agreement together with all of the Contract documents including addenda, exhibits,
attachments, modifications, alterations, and additions thereto, deletions therefrom, amendments and any other document or
provision attached to or incorporated into the Contract)

THE CONDITION OF THIS OBLIGATION is such that if Contractor shall promptly and faithfully performs the Contract,
then this obligation shall be null and void; otherwise it shall remain in full force and effect.

THE PARTIES FURTHER ACKNOWLEDGE & AGREE AS FOLLOWS:
(1) Surety hereby consents to, and waives notice of, any alteration, change order, or other modification of the Contract and
any extension of time made by County, except that any single or cumulative change order amounting to more than twenty-five
percent (25%) of the penal sum of this bond shall require Surety's written consent.
(2) Surety recognizes that the Contract includes provisions for additions, deletions, and modifications to the work or Contract
Time and the amounts payable to Contractor. Subject to the limitations contained in paragraph (1) above, no such change or
any combination thereof, shall void or impair Surety's obligation hereunder.
3 Surety shall indemnify, defend and protect County against any claim of direct or indirect loss resulting
from the failure:
(a) Of the Contractor (or any of the employees, subcontractors, or lower tier subcontractors of the Contractor)
to faithfully perform the Contract, or
(b) Of the Contractor (or the subcontractors or lower tier subcontractors of the Contractor) to pay all laborers,
mechanics, subcontractors, lower tier subcontractors, material person, or any other person who provides
supplies or provisions for carrying out the work.
(4) Whenever County has declared Contractor to be in default and County has given Surety written notice of such declaration,
Surety shall promptly (in no event more than thirty [30] days following receipt of such notice), specify, in written notice to
County, which of the following actions Surety intends to take to remedy such default, and thereafter shall:
(a) Remedy the default within fifteen (15) days after its notice to County, as stated in such notice; or
(b) Assume within fifteen (15) days following its notice to County, full responsibility for the completion
of the Contract in accordance with all of its provisions, as stated in such notice, and become entitled to
payment of the balance of the Contract sum as provided in the Contract; or
(c) Pay County upon completion of the Contract, in cash, the cost of completion together with all other reasonable costs
and expenses incurred by County as a result of Contractor's default, including but not limited to those incurred by County to
mitigate its losses, which may include but are not limited to attorneys' fees and the cost of efforts to complete the work prior to
Surety's exercising any option available to it under this Bond; or
(d) Obtain a bid or bids for completing the Contract in accordance with its terms and conditions, and upon a determination
by County and Surety jointly of the lowest responsible bidder, arrange for one or more agreements between such bidder and
County, and make available as work progresses (even though there is a default or a succession of defaults under such
agreement(s) for completion arranged for under this paragraph) sufficient funds to pay the cost of completion less the balance



of the Contract price, but not exceeding, including other costs and damages for which Surety may be liable hereunder, the
penal sum of this Bond. The term "balance of the Contract price," as used in this paragraph, shall mean the total amount
payable by County to Contractor under the Contract, less the amount properly paid by County to Contractor.

o) If County commences suit and obtains judgment against Surety for recovery hereunder, then Surety, in
addition to such judgment, shall pay all costs and attorneys' fees incurred by County in enforcement of County’s
rights hereunder. The venue for any action arising out of or in connection with this bond shall be in Lewis County,
Washington.

(6) No right or action shall accrue on this Bond to or for the use of any person or corporation other than Lewis County,
except as herein provided.

(7) No rider, amendment or other document modifies this Bond except as follows, which by this reference is incorporated
herein:

SURETY’S QUALIFICATIONS: Every Surety named on this bond must appear on the United States Treasury Department's most current
list (Circular 570 as amended or superseded) and be authorized by the Washington State Insurance Commissioner to transact business as a
surety in the State of Washington. In addition, the Surety must have a current rating of at least A-:VII in A. M. Best’s Key Rating Guide.

INSTRUCTIONS FOR SIGNATURES: This bond must be signed by the president or a vice-president of a corporation; the managing general
partner of a partnership; managing joint venturer of a joint venture; manager of a limited liability company or, if no manager has been designated,
a member of such LLC; a general partner of a limited liability partnership; or the owner(s) of a sole proprietorship. If the bond is signed by any
other representative, the Principal must attach currently-dated, written proof of that signer’s authority to bind the Principal, identifying and
quoting the provision in the corporate articles of incorporation, bylaws, Board resolution, partnership agreement, certificate of formation, or other
document authorizing delegation of signature authority to such signer, and confirmation acceptable to the County that such delegation was in

effect on the date the bond was signed. A NOTARY PUBLIC MUST ACKNOWLEDGE EACH SIGNATURE BELOW.
FOR THE SURETY: FOR THE PRINCIPAL:
By By:

(Signature of Attorney-in-Fact) (Signature of authorized signer for Contractor)

(Type or print name of Attorney-in-Fact) (Type or print name of signer for Contractor)

(Type or print telephone number for Attorney-in-Fact) (Type or print title of signer for Contractor)
STATE OF )

) ss: ACKNOWLEDGMENT FOR CONTRACTOR

COUNTY OF )
On this day of , before me a notary public in and for the State of , duly commissioned and sworn,
personally appeared the person described in and who executed the foregoing bond, and acknowledged to me
that signed and sealed said bond as the free and voluntary act and deed of the Contractor so identified in the foregoing bond for the
uses and purposes therein mentioned, and on oath stated that is authorized to execute said bond for the Contractor named therein.

WITNESS my hand and official seal hereto affixed the day and year in this certificate first above written.

(Signature of Notary Public) (Print or type name of Notary Public)
Notary Public in and for the State of residing at
My commission expires . SEAL 2>
STATE OF )

) ss: ACKNOWLEDGMENT FOR SURETY

COUNTY OF )
On this day of , before me a notary public in and for the State of , duly commissioned and sworn,
personally appeared , Attorney-in-Fact for the Surety that executed the foregoing bond, and acknowledged said
bond to be the free and voluntary act and deed of the Surety for the uses and purposes therein mentioned, and on oath stated that is

authorized to execute said bond on behalf of the Surety, and that the seal affixed on said bond or the annexed Power of Attorney is the corporate
seal of said Surety. WITNESS my hand and official seal hereto affixed the day and year in this certificate first above written.

(Signature of Notary Public) (Print or type name of Notary Public)

Notary Public in and for the State of residing at
My commission expires . SEAL =2




CERTIFICATE
OF
INSURANCE



EXHIBIT 1 -- INSURANCE COVERAGE REQUIREMENTS

v INDICATES WHAT TYPE OF INSURANCE IS REQUIRED
LIMITS OF LIABILITY

TYPE OF INSURANCE

GENERAL LIABILITY
v" Comprehensive Form Bodily Injury
v" Premises - Operations Property Damage
Explosion & Collapse Hazard
Underground Hazard
OR

v" Products/Completed Operations Hazard

v" Contractual Insurance Bodily Injury and Property Damage
Combined Single Limit

v" Broad Form Property Damage,
Incl. Care, Custody Control

v" Independent Contractors

v' Personal Injury Personal Injury
AUTOMOBILE LIABILITY
v" Comprehensive Form Bodily Injury (Each Person)
v Owned Bodily Injury (Each Accident)
v" Hired Property Damage OR
v Non-Owned Bodily Injury & Property Damage

Combined Single Limit
EXCESS LIABILITY (Over and above automobile and general liability

Each
Occurrence

$1,000,000
$1,000,000

$1,000,000

$1,000,000

Aggregate

$2,000,000
$2,000,000

$2,000,000

$1,000,000

$500,000
$500,000
$500,000
$500,000

$1,000,000
OR

$500,000

$1,000,000

$500,000

Statutory
$1,000,000

$

$500,000

Umobrella Form Bodily Injury/Property Damage
Combined
v" Excess Liability Gap Layer
v" WORKER'S COMPENSATION and
v EMPLOYER LIABILITY
OTHER
Builder's All Risk Amount of Contract Price
Errors & Omissions (Professional Liability)
Please indicate: Claims-Made Form: , Occurrence Form:

Extending Reporting Provisions Avalil.

The Contractor's insurance company must provide a certificate of insurance on the Lewis County form
showing the above required coverage and modified to conform to the following endorsement. The

following endorsement must also be sighed by the insurer.




FORM THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY.

LEWIS COUNTY, WA

12.16.03 R THIS CERTIFICATE DOES NOT AMEND, EXTEND OR ALTER THE
cs-Fac, =SS CERTIFICATE OF INSURANCE COVERAGE AFFORDED BY THE POLICIES BELOW.
INSURED (Legal name and business address) CERTIFICATE HOLDER: CONTRACT
NUMBER

LEWIS COUNTY, WASHINGTON
DEPT. OF CENTRAL SERVICES
LEWIS COUNTY HISTORICAL COURTHOUSE DATE ISSUED:
351 N. W. NORTH STREET
CHEHALIS, WASHINGTON 98532

PROJECT DESCRIPTION / LOCATIONS / VEHICLES / RESTRICTIONS / SPECIAL ITEMS:

This is to certify that policies of Insurance listed below have been issued to the Insured named above for the policy period indicated.

CcO TYPE OF INSURANCE POLICY NUMBER Date Policy Date Policy ALL LIMITS IN THOUSANDS
LTR Effective Expires
(MM/DD/YY) (MM/DD/YY)
GENERAL LIABILITY General A ggregate $
[ ] Commercial General Liability Products Comp/Ops Aggregate $
| Claims Made D Occurrence Personal & Advertising Injury $
|| Owner’s & Contractors Protection Each Occurrence $
Fire Damage (Any One Fire) $
Deductible $ Medical Expense (Any One Person) $
AUTOMOBILE LIABILITY
[ ] Any Auto CSL $
: All Owned Autos Bodily Injury
[ | Scheduled Autos (per person) $
|| Hired Autos Bodily Injury
|| Non-Owned Autos (per accident) $
Garage Liability Property
[ | Deductible $ Damage $
_XCESS LIABILITY Each Occurrence Aggregate
[~ | Other Than Umbrella Form
WORKERS STATUTORY :
$ (Each Accident)
COMPENSATION $ (Disease Policy Limit)
AND $ (Disease-Each Employee)
EMPLOYER’S LIABILITY
OTHER
ADDITIONAL PROVISIONS

LEWIS COUNTY is included as additional insured as related to the above-mentioned project.
Should any of the above described policies be cancelled before the expiration date thereof, the issuing Company must deliver or mail not less than 45 days written notice to
the above Certificate Holder, per RCW 48.18.290

COMPANIES AFFORDING COVERAGE ISSUING COMPANY, AGENT OR REPRESENTATIVE

NOTE: Attach a separate sheet to this certificate giving

all the company names and their percentage of coverage, if NAME:
clarification is needed,
A ADDRESS:

8

% B

— Authorized Sjgnature
>

g € Title
o .

g Sigpadire Date
]

@)

Signge Name

E TelepHone No.




NON-COLLUSION
AFFIDAVIT



NON-COLLUSION AFFIDAVIT

STATE OF WASHINGTON

COUNTY OF Lewis County
The undersigned, being duly sworn, deposes and says that the person, firm, association, co-partnership or corporation herein
named, has not, either directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any
action in restraint of free competitive bidding in the preparation and submission of a proposal to LEWIS COUNTY for
consideration in the award of a contract on the improvement described as follows:

Central Shop 2™ Floor Renovation Project, Project #31-1404,

Further, that this bid is not a sham or collusion, and in no respect or degree is the bid made in the interest or on behalf of any

person, firm, or corporation not named in the Proposal containing such bid.

(CORPORATE SEAL)
Name of Firm

Signature of Authorized Member

SWORN to before me this day of , 20

(SEAL)

Notary Public in and for the State of Washington

Residing at:

My commission expires:
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DECLARATION OF
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DECLARATION OF OPTION FOR INVESTMENT OF RETAINED PERCENTAGE

A. T hereby elect to have the retained percentage of this contract held in a fund by LEWIS COUNTY until thirty
(30) days following final acceptance of the work.

Signed:

Date:

B. I hereby elect to have LEWIS COUNTY invest the retained percentage of this contract from time to time as
such retained percentage accrues and in accordance with RCW 60.28.010, .020., and .50.

I hereby designate
as the repository for the escrow of said funds.

I hereby further agree to be fully responsible for payment of all costs or fees incurred as a result of placing said
retained percentage in escrow and investing it as authorized by statute. LEWIS COUNTY shall not be liable in
any way for any costs or fees in connection therewith.

Signed:

Date:

C. I hereby elect to have the LEWIS COUNTY TREASURER invest the retained percentage of this contract in
the name of the contractor

from time to time as such retained percentage
accrues and in accordance with RCW 60.28.010, .020, and .50

I hereby designate THE WASHINGTON STATE LOCAL GOVERNMENT INVESTMENT POOL as the
repository for the escrow of said funds.

I hereby further agree to be fully responsible for payment of all costs or fees incurred as a result of placing said
retained percentage in escrow and investing it as authorized by statute. LEWIS COUNTY shall not be liable in

any way for any costs of fees in connection therewith.

Signed:

Date:




11.

BID FORM



Project Name: Central Shop 2" Floor Renovation Project Project No.: #31-1404
Name of Firm:

LEWIS COUNTY
DEPARTMENT OF CENTRAL SERVICES
FACILITIES DIVISION
351 NW NORTH ST, MS:PSD05

CHEHALIS, WA 98532

BID PROPOSAL

In compliance with the contract documents, the following bid proposal is submitted:

1) BASE BID (Including Trench Excavation Safety Provisions)

$

(Please print dollar amount in space above) (do not include Washington State Sales Tax)

TRENCH EXCAVATION SAFETY PROVISIONS | $

(Included also in Base Bid)
If the bid amount contains any work which requires trenching exceeding a depth of four feet, all costs for trench safety shall be included in the
Base Bid and indicated above for adequate trench safety systems in compliance with Chapter 39.04 RCW. 49.17 RCW and WAC 296-155-650.
Bidder must include a lump sum dollar amount in blank above (even if the value is $0.00) to be responsive.

2) BID ALTERNATES (Specify whether additive or deductive)

ey $
2 $
3 $
“ $
&) $
(6) $

Do not include Washington State Sales Tax in alternate amounts.
The Owner reserves the right to accept or reject any or all bid prices within sixty (60) days of the bid date.

Time for Completion

The undersigned hereby agrees to complete all the work under the Base Bid (and accepted alternates) within calendar
days after the date of Notice to Proceed.



Project Name: Central Shop 2" Floor Renovation Project Project No.: #31-1404
Name of Firm:

UNIT PRICES (Where applicable) (Do not include Washington State Sales Tax)

Unit Estimated Quantities  Additive Deductive Unit Per
Item No. Description Unit Price Price Measurement
1 $ $
2 $ $
3 $ $
4 $ $
5 $ $

The above unit prices shall be for any additive and deductive work within 15% of the above estimated quantities. The
unit price shall include full compensation for the cost of labor, materials, equipment, overhead, profit and any
additional costs associated with the unit bid.

The Owner reserves the right to accept or reject any or all unit prices within sixty (60) days of the bid date.

Subcontractor Listing — RCW 39.30.060

If the base bid and the sum of the additive alternates is one million dollars or more the bidder shall provide names of
the subcontractors with whom the bidder will directly subcontract for performance of the following work. If the
bidder intends to perform the work, the bidder must enter its name for that category of work.

The bidder shall not list more than one subcontractor for each category of work identified UNLESS
subcontractors vary with bid alternates, in which case the bidder must indicate which subcontractor will be
used for which alternate.

Failure of the bidder to submit the NAMES of such subcontractors or to name itself to perform such work shall
render the bidder’s bid nonresponsive and, therefore, void.

Designated Work Firm Name

1. Heating Ventilation
Air Conditioning (HVAC)

l.a. HVAC Alternate Bid #

(if applicable)
2. Plumbing
2.a. Plumbing Alternate Bid #_____
(if applicable)
3. Electrical

3.a. Electrical Alternate Bid #
(if applicable)

Bidder may attach a separate sheet for additional alternate bid subcontractors.



Project Name: Central Shop 2" Floor Renovation Project Project No.: #31-1404
Name of Firm:

Apprenticeship Requirements
The apprentice labor hours required for this project are__15__% of the total labor hours. The undersigned agrees to utilize this
level of apprentice participation. Voluntary workforce diversity goals for this apprentice participation are identified in the

Instructions To Bidders and Supplemental Conditions.

Liquidated Damages

The undersigned agrees to pay the Owner as liquidated damages the sum of $_actual damages for each consecutive
calendar day that is in default after the Contract Time. Liquidated damages shall be deducted from the contract by
change order.

Receipt of Addenda

Receipt of the following addenda is acknowledged:

Addendum No. Addendum No.
Addendum No. Addendum No.
Addendum No. Addendum No.

Name of Firm
NOTE: If bidder is a corporation, write State of Incorporation; if a partnership, give full names and addresses of all parties below.

Signed by , Official Capacity ___
Print Name

Address

City State Zip Code

Date Telephone FAX

State of Washington Contractor's License No.

Federal Tax ID # e-mail address:




